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SECTION I 

 

INVITATION FOR TENDER (IFT)  

Open National Tender (ONT) 
 

FUNDING: THE GOVERNMENT OF KENYA, THE GLOBAL FUND AND THE KENYA 
MEDICAL SUPPLIES AUTHORITY 

 
IFT NO.: GF-KEMSA/CONST 03/ONT3/2021/2022 

 
TENDER FOR SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 

LIFTS AT KEMSA NEW WAREHOUSE 
Date:  17th May, 2022 

 
1. The Government of The Republic of Kenya (GoK) and The Global Fund (GF) through The 

Kenya Medical Supplies Authority (KEMSA) has set aside funds for construction of a Modern 

Warehouse and Office Block on LR No. 9042/176 at Embakasi, Nairobi Kenya. 
  

2. KEMSA, on behalf of GOK and GF now invite sealed tender (s) for the under listed categories 

of works.  

 

 

3. Bidding will be conducted through the Open National Tender (ONT) procedures specified in 

the Government of Kenya Public Procurement and Asset Disposals Act, 2015. 

4. Interested eligible bidders may obtain further information from KEMSA offices and inspect the 

bidding documents at the Procurement office situated at: 
 

Kenya Medical Supplies Authority 

13, Commercial Street, Industrial Area 

P.O B Box 47715-00100 

Telephone No.: +254 20 3922000/+254 719033000/+254 733606600 

Fax No.: +254203922400 

Email: procure@kemsa.co.ke  
 

On normal working days on Monday to Friday 09.00hrs and 16.00hrs except on Public 
Holidays or download at the IFMIS Supplier’s Portal: http://supplier.treasury.go.ke/ 
KEMSA’s website  https://www.kemsa.co.ke  Documents downloaded are free of charge and 

bidders are advised to register at the Procurement Office or via email at procure@kemsa.co.ke 

(Refer to registration form in the tender document). 
 

 

5. Complete serialized/paginated Bid Documents; One original and a copy in plain sealed 

envelopes clearly marked on top with the Tender Reference and Description and accompanied 

by a Bid Security of an amount as indicated in the respective Tender Documents in a freely 

Tender Reference Tender Description 
NCA 
Registratio
n Category 

Tender Security 
Amount  

 

GF-KEMSA/CONST 

03/ONT3/2021/2022 

 

LIFT INSTALLATIONS 

 

NCA 6 and 

above 
Kshs.350,000.00 
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convertible currency from Commercial Banks or Insurance Companies (Approved by The GOK 

Public Procurement Regulatory Authority) and should be addressed to: 

 

The Chief Executive Officer 

Kenya Medical Supplies Authority 

13, Commercial Street, Industrial Area 

P.O B Box 47715-00100 

Nairobi, Kenya. 
 

And must be deposited in Tender Box 2 Marked Global Fund Tenders at the reception on the 

Ground floor of KEMSA’s Commercial Street Office in Nairobi on or before 14th June, 2022 
at 10.00 a.m.  Bids will be opened immediately thereafter in the presence of Bidders’ and or 

representatives who choose to attend.  

 

6. Bulky tenders can be handed over to KEMSA Procurement Director’s office for registration 

and safe keeping till the tender opening date. 

 

7. Late bids shall NOT be accepted. 

 

8. There will be a mandatory Site visit for all prospective bidders on 26th May, 2022 from 
9.00am at KEMSA warehouse in Embakasi, Nairobi. Thereafter there will be a pre-bid meeting 

for those who wish to attend. 

 

 

 

 

 

Yours sincerely, 

 

 

CHIEF EXECUTIVE OFFICER, 
KENYA MEDICAL SUPPLIES AUTHORITY 
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REGISTRATION FORM FOR ONLINE TENDERERS/BIDDERS/SUPPLIERS 
 

Tender No.: GF-KEMSA/CONST 03/ONT3/2021/2022 – TENDER FOR SUPPLY, 
INSTALLATION, TESTING AND COMMISSIONING OF LIFTS 
                            
NOTE: Please provide your details below for purposes of communication in case you download 

this tender document from IFMIS or KEMSA website. 

 

Name of the firm:……………………………………………………………………………….. 

 

 

Postal Address:…………………………………………………………………………………….. 

 

 

Telephone Contacts:………………………………………………………………...………… 

 

 

Company email address:…………………………………………………………………….. 

 

 

Contact Person:………………………………………………………………………………… 

 

 

Once completed please submit this form to the email below; 

procure@kemsa.co.ke 
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SPECIAL NOTES 
 
 

1. The Contractor is required to check the numbers of the pages of these Bills of Quantities 

against the contents stated on the Table of Contents and should he find missing, in 

duplicate or indistinct, he must inform the Procuring entity as described in this document at 

once and have the same rectified. 

 

2. Should the Contractor be in doubt about the precise meaning of any item or figure for any 

reason whatsoever, he must inform the Procuring entity in order that the correct meaning 

may be decided before the date of submission of tenders.  

 

3. No liability will be accepted nor any claim allowed in respect of errors in the Contractor’s 

tender due to mistakes in these Bills of Quantities which should have been rectified in the 

manner described above. 

 

4. The Tenderer shall not alter or otherwise qualify the text of this Tender Document.  Any 

alteration or qualification made without any authority will be ignored and the text printed 

will be adhered to. 

 

5.  In case of Discrepancy between Tender Data Sheet and other sections of these Tender 

Documents, information in the Tender Data Sheet shall apply. 

 

 

6. The bids shall be evaluated in accordance with evaluation criteria as detailed in the bid 

document. 

 

7. Only Tenderers who score 70 points and above in the Technical Evaluation Stage shall 

qualify for further evaluation.  
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PRE-BID SITE VISIT CERTIFICATE 
 
 

KENYA MEDICAL SUPPLIES AUTHORITY 
 

TENDER REFERENCE NO.: GF-KEMSA/CONST 
03/ONT3/2021/2022 

 
TENDER FOR SUPPLY, INSTALLATION, TESTING AND 

COMMISSIONING OF LIFTS AT KEMSA NEW WAREHOUSE 
 

We confirm that M/s. 

………………………………………………….............................................. was 

duly represented by ……………………………………………………………. 

during the Site Visit/ Pre-bid Briefing on 26th May, 2022 from 9.00A.M to  

2.00 P.M at KEMSA Warehouse Embakasi Nairobi.   

 

Signed: ……………………….……… 

CHIEF EXECUTIVE OFFICER 
KENYA MEDICAL SUPPLIES AUTHORITY 
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SECTION II 
INSTRUCTIONS TO TENDERERS 

 

 General/Eligibility/Qualifications/Joint venture/Cost of tendering 

1.1 This Invitation for Tenders is open to all eligible tenderers for Works Contract as 

described in the tender documents.  The successful tenderer will be expected to 

complete the Works by the Intended Completion Date specified in the tender 

documents. 

1.2 All tenderers shall provide the Qualification Information, a statement that the 

tenderer (including all members of a joint venture and subcontractors) is not 

associated, or has not been associated in the past, directly or indirectly, with the 

Consultant or any other entity that has prepared the design, specifications, and other 

documents for the project or being proposed as Project Manager for the Contract.  A 

firm that has been engaged by Kenya Medical Supplies Authority Ltd. to provide 

consulting services for the preparation or supervision of the Works, and any of its 

affiliates, shall not be eligible to tender. 

1.3 All tenderers shall provide in the Form of Tender and Qualification Information, a 

preliminary description of the proposed work method and schedule, including 

drawings and charts, as necessary. 

1.4 In the event that pre-qualification of potential tenderers has been undertaken, only 
tenders from pre-qualified tenderers will be considered for award of Contract.  These 

qualified tenderers should submit with their tenders any information updating their 

original pre-qualification applications or, alternatively, confirm in their tenders that 

the originally submitted pre-qualification information remains essentially correct as 

of the date of tender submission. 

 

Tender documents shall be accompanied by the following Mandatory requirements 

for preliminary evaluation:- 

 

Mandatory Requirements 

 a) Certificate of Registration/Incorporation (Applicable to all Bidders) 

b) Valid & Current Registration with National Construction Authority 

(NCA 6 and above) – Lift Installations 

 c) Valid & Current Registration with Energy Regulatory Commission (ERC 

Class A-1) - (Lift Bidders) 

d) Manuals and Materials Certificates as described in the Tables attached and 

Bills of Quantities - (Applicable to all Bidders) 

e) Valid Tax Compliance Certificate - (Applicable to all Bidders) 

 f) Valid Tender Security of 150 days - (Applicable to all Bidders) 

 g) Duly Signed Anti-Corruption declaration form - (Applicable to all Bidders) 

 h) Duly signed non-Debarment declaration form. - (Applicable to all Bidders) 

 i) Pagination / Serialization of Tender Document- (Applicable to all Bidders) 

j) Duly signed form of Tender - (Applicable to all Bidders) 



Proposed KEMSA Warehouse & Offices – Lifts Conditions of Contract 
 

 

Page- 9 - of 154                                                                                                                                                            May, 2022 

 

k)  Certificate of Site visit duly Signed and stamped by the procuring entity - 
(Applicable to all Bidders) 

 

l) Compliance with Technical Specifications - Note: Tender Evaluation 

Committee to carry out analysis showing how decision on this requirement 

has been arrived at and attach analysis on this as an Appendix. (Applicable 

to all Bidders) 

 
 

To supply equipment’s/items which comply with the technical specifications 

set out in the bid document.  In this regard, the bidders shall be required to 

submit relevant technical brochures/catalogues with the tender document, 

highlighting the Catalogue Numbers of the proposed items. Such 

brochures/catalogues should indicate comprehensive relevant data of the 

proposed equipment/items which should include but not limited to the 

following: 

(i) Standards of manufacture; 

(ii) Performance ratings/characteristics; 

(iii) Material of manufacture; 

(iv) Electrical power ratings; and 

(v) Any other necessary requirements (Specify). 

 

 
A tenderer who fails to meet the mandatory requirements shall be 
disqualified from further evaluation. 

 
 

1.5 Where no pre-qualification of potential tenderers has been done, all tenderers shall 

include be required the following information and documents with their tenders, 

unless otherwise stated: 

 

(a) copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 

signatory of the tender to commit the tenderer 

  

(b) total monetary value of construction work performed for each of the last five 

years: 

 

(c) experience in works of a similar nature and size for each of the last five years, 

and details of work under way or contractually committed; and names and 

addresses of clients who may be contacted for further information on these 

contracts; 
 

(d) Major items of construction equipment proposed to carry out the Contract and 

an undertaking that they will be available for the Contract. 

 

(e) Qualifications and experience of key site management and technical personnel 

proposed for the Contract and an undertaking that they shall be available for 

the Contract. 
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(f) reports on the financial standing of the tenderer, such as profit and loss 

statements and auditor’s reports for the past three years; 

 

(g) evidence of adequacy of working capital for this Contract (access to line(s) of 

credit and availability of other financial resources);  

(h) authority to seek references from the tenderer’s bankers; 

 

(i) information regarding any litigation, current or during the last five years, in 
which the tenderer is involved, the parties concerned and disputed amount; 

and 

 

(j) Proposals for subcontracting components of the Works amounting to more 
than 10 percent of the Contract Price. 

 

1.6 Tenders submitted by a joint venture of two or more firms as partners shall comply 

with the following requirements, unless otherwise stated: 

 

(a)  the tender shall include all the information listed in clause 1.5 above for each 

joint venture partner; 

 

(b)  the tender shall be signed so as to be legally binding on all partners; 

 

(c)  all partners shall be jointly and severally liable for the execution of the Contract 

in accordance with the Contract terms; 

 

(d) one of the partners will be nominated as being in charge, authorized to incur 

liabilities, and receive instructions for and on behalf of all partners of the joint 

venture; and 

 

(e) The execution of the entire Contract, including payment, shall be done 

exclusively with the partner in charge. 

 

1.7 To qualify for award of the Contract, tenderers shall meet the following minimum 
qualifying criteria; 

 

(a) annual volume of construction work of at least 2.5 times the estimated annual 

cash flow for the Contract; 

 

(b) experience as Fire Fighting contractor in the construction of at least five 

works of a nature and complexity equivalent to the Works over the last 10 
years (to comply with this requirement, works cited should be at least 70 

percent complete); 

 

(c) proposals for the timely acquisition (own, lease, hire, etc.) of the essential 

equipment listed as required for the Works; 

 

(d) a Contract Manager with at least ten years’ experience in works of an 

equivalent nature and volume, including no less than three years as Manager; 

and 

 

(e) Liquid assets and/or credit facilities, net of other contractual commitments 

and exclusive of any advance payments which may be made under the 

Contract, of no less than 2 months of the estimated payment flow under this 

Contract. 
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1.8 The figures for each of the partners of a joint venture shall be added together to 

determine the tenderer’s compliance with the minimum qualifying criteria of clause 

1.7 (a) and (e); however, for a joint venture to qualify, each of its partners must meet 

at least 25 percent of minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, 

and the partner in charge at least 40 percent of those minimum criteria.  Failure to 

comply with this requirement will result in rejection of the joint venture’s tender.  
Subcontractors’ experience and resources will not be taken into account in 

determining the tenderer’s compliance with the qualifying criteria, unless otherwise 

stated. 

1.9 Each tenderer shall submit only one tender, either individually or as a partner in a 

joint venture.  A tenderer who submits or participates in more than one tender (other 

than as a subcontractor or in cases of alternatives that have been permitted or 

requested) will cause all the proposals with the tenderer’s participation to be 

disqualified. 

1.10 The tenderer shall bear all costs associated with the preparation and submission of 

his tender, and Kenya Medical Supplies Authority will in no case be responsible or 

liable for those costs. 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and 

examine the Site of the Works and its surroundings, and obtain all information that 

may be necessary for preparing the tender and entering into a contract for 

construction of the Works.  The costs of visiting the Site shall be at the tenderer’s 

own expense.  

1.12 The Kenya Medical Supplies Authority employees, committee members, board 

members and their relative (spouse and children) are not eligible to participate in the 

tender. 

  

1.13 The Kenya Medical Supplies Authority shall allow the tenderer to review the tender 

document free of charge before purchase. 

  

2 Tender Documents 

2.1 The complete set of tender documents comprises the documents listed below and any 

addenda issued in accordance with Clause 2.4. 

 

(a) These Instructions to Tenderers 
(b) Form of Tender and Qualification Information 

(c) Conditions of Contract 

(d) Appendix to Conditions of Contract 

(e) Specifications 

(f) Drawings 

(g) Bills of Quantities 

(h) Forms of Securities 

2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications in 

the tender documents.  Failure to furnish all information required by the tender 

documents, or submission of a tender not substantially responsive to the tendering 

documents in every respect will be at the tenderer’s risk and may result in rejection 

of his tender. 
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2.3 A prospective tenderer making an inquiry relating to the tender documents may 

notify the Kenya Medical Supplies Authority in writing or by cable, telex or 

facsimile at the address indicated in the letter of invitation to tender.  Kenya Medical 

Supplies Authority will only respond to requests for clarification received earlier 

than seven days prior to the deadline for submission of tenders.  Copies of the Kenya 

Medical Supplies Authority’s response will be forwarded to all persons issued with 

tendering documents, including a description of the inquiry, but without identifying 
its source. 

2.4 Before the deadline for submission of tenders, Kenya Medical Supplies Authority 

may modify the tendering documents by issuing addenda.  Any addendum thus 

issued shall be part of the tendering documents and shall be communicated in writing 

or by cable, telex or facsimile to all tenderers.  Prospective tenderers shall 
acknowledge receipt of each addendum in writing to the Employer. 

2.5 To give prospective tenderers reasonable time in which to consider an addendum in 

preparing their tenders, Kenya Medical Supplies Authority shall extend, as 

necessary, the deadline for submission of tenders, in accordance with Clause 4.2 here 

below. 

  

3 Preparation of Tenders 

3.1 All documents relating to the tender and any correspondence shall be in English 

language. 

 

3.2 The tender submitted by the tenderer shall comprise the following: 

 

(a) These Instructions to Tenderers, Form of Tender, Conditions of Contract, 

Appendix to Conditions of Contract and Specifications; 

 

(b) Tender Security; 

 

(c) Priced Bill of Quantities; 

 

(d) Qualification Information Form and Documents; 

 

(e) Alternative offers where invited; and 

 

(f) Any other materials required to be completed and submitted by the tenderers. 

3.3 The tenderer shall fill in rates and prices for all items of the Works described in the 

Bill of Quantities.  Items for which no rate or price is entered by the tenderer will not 

be paid for when executed and shall be deemed covered by the other rates and prices 

in the Bill of Quantities.  All duties, taxes, and other levies payable by the Contractor 

under the Contract, or for any other cause relevant to the Contract, as of 30 days 

prior to the deadline for submission of tenders, shall be included in the tender price 

submitted by the tenderer. 

3.4 The rates and prices quoted by the tenderer shall only be subject to adjustment 

during the performance of the Contract if provided for in the Appendix to Conditions 

of Contract and provisions made in the Conditions of Contract. 

3.5 The unit rates and prices shall be in Kenya Shillings. 
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3.6 Tenders shall remain valid for a period of one hundred and Twenty (120) days from 

the date of submission.  However, in exceptional circumstances, the Kenya Medical 

Supplies Authority may request that the tenderers extend the period of validity for a 

specified additional period.  The request and the tenderers’ responses shall be made 

in writing.  A tenderer may refuse the request without forfeiting the Tender Security.  

A tenderer agreeing to the request will not be required or permitted to otherwise 

modify the tender, but will be required to extend the validity of Tender Security for 
the period of the extension, and in compliance with Clause 3.7 - 3.11 in all respects. 

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the amount and 

form specified in the appendix to invitation to tenderers.  This shall be in the amount 

not exceeding 2 percent of the tender price. 

3.8 The format of the Tender Security should be in accordance with the form of Tender 

Security included in Section IV - Standard forms or any other form acceptable to 

Kenya Medical Supplies Authority. Tender Security shall be valid for 30 days 

beyond the validity of the tender. 

3.9 Any tender not accompanied by an acceptable Tender Security shall be rejected.  The 

Tender Security of a joint venture must define as “Tenderer” all joint venture 

partners and list them in the following manner:  a joint venture consisting of” 

……………………”,” ………………………”, and “……………...………”. 

3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 days of 

the end of the tender validity period specified in Clause 3.6. 

3.11 The Tender Security of the successful tenderer will be discharged when the tenderer 

has signed the Contract Agreement and furnished the required Performance Security. 

3.12 The Tender Security may be forfeited 

 
(a) if the tenderer withdraws the tender after tender opening during the period of 

tender validity; 

 

(b) if the tenderer does not accept the correction of the tender price, pursuant to 

Clause 5.7; 

 

(c) in the case of a successful tenderer, if the tenderer fails within the specified 
time limit to 

 

(i) sign the Agreement, or 

 

(ii) furnish the required Performance Security.  

 

3.13 Tenderers shall submit offers that comply with the requirements of the tendering 
documents, including the basic technical design as indicated in the Drawings and 

Specifications.  Alternatives will not be considered, unless specifically allowed in the 

invitation to tender.  If so allowed, tenderers wishing to offer technical alternatives to 

the requirements of the tendering documents must also submit a tender that complies 

with the requirements of the tendering documents, including the basic technical 

design as indicated in the Drawings and Specifications.  In addition to submitting the 

basic tender, the tenderer shall provide all information necessary for a complete 

evaluation of the alternative, including design calculations, technical specifications, 

breakdown of prices, proposed construction methods and other relevant details.  

Only the technical alternatives, if any, of the lowest evaluated tender conforming to 

the basic technical requirements shall be considered. 

3.14 The tenderer shall prepare one original of the documents comprising the tender 

documents as described in Clause 3.2 of these Instructions to Tenderers, bound with 
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the volume containing the Form of Tender, and clearly marked “ORIGINAL”.  In 

addition, the tenderer shall submit copies of the tender, in the number specified in the 

invitation to tender, and clearly marked as “COPIES”.  In the event of discrepancy 

between them, the original shall prevail. 

3.15 The original and all copies of the tender shall be typed or written in indelible ink and 

shall be signed by a person or persons duly authorized to sign on behalf of the 

tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be.  All pages of the 
tender where alterations or additions have been made shall be initialed by the person 

or persons signing the tender. 

3.16 Clarification of tenders shall be requested by the tenderer to be received by the 

procuring entity not later than 7 days prior to the deadline for submission of tenders. 

3.17 The procuring entity shall reply to any clarifications sought by the tenderer within 3 

days of receiving the request to enable the tenderer to make timely submission of its 

tender. 

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the tender price. 
  

4 Submission of Tenders 

4.1 The tenderer shall seal the original and all copy of the tender in two inner envelopes 

and one outer envelope, duly marking the inner envelopes as “ORIGINAL” and 

“COPY” as appropriate.  The inner and outer envelopes shall: 

 

(a) be addressed to the Kenya Medical Supplies Authority at the address provided 

in the invitation to tender; 
 

(b) bear the name and identification number of the Contract as defined in the 

invitation to tender; and 

 

(c) provide a warning not to open before the specified time and date for tender 

opening. 

4.2 Tenders shall be delivered to Kenya Medical Supplies Authority at the address 
specified above not later than the time and date specified in the invitation to tender.  

However, Kenya Medical Supplies Authority may extend the deadline for 

submission of tenders by issuing an amendment in accordance with Sub-Clause 2.5 

in which case all rights and obligations of the Employer and the tenderers previously 

subject to the original deadline will then be subject to the new deadline. 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned to the 

tenderer un-opened. 

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing before 

the deadline prescribed in clause 4.2.  Each tenderer’s modification or withdrawal 

notice shall be prepared, sealed, marked, and delivered in accordance with clause 

3.13 and 4.1, with the outer and inner envelopes additionally marked 

“MODIFICATION” and “WITHDRAWAL”, as appropriate.  No tender may be 

modified after the deadline for submission of tenders. 

4.5 Withdrawal of a tender between the deadline for submission of tenders and the 

expiration of the period of tender validity specified in the invitation to tender or as 
extended pursuant to Clause 3.6 may result in the forfeiture of the Tender Security 

pursuant to Clause 3.11. 

4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their 

tenders by submitting tender modifications in accordance with Clause 4.4 or be 

included in the original tender submission. 
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5 Tender Opening and Evaluation 

5.1 The tenders will be opened by Kenya Medical Supplies Authority, including 

modifications made pursuant to Clause 4.4, in the presence of the tenderers’ 

representatives who choose to attend at the time and in the place specified in the 

invitation to tender.  Envelopes marked “WITHDRAWAL” shall be opened and 

read out first. Tenderers and Employer’s representatives who are present during the 

opening shall sign a register evidencing their attendance. 

5.2 The tenderers’ names, the tender prices, the total amount of each tender and of any 

alternative tender (if alternatives have been requested or permitted), any discounts, 

tender modifications and withdrawals, the presence or absence of Tender Security, 

and such other details as may be considered appropriate, will be announced by the 

Employer at the opening.  Minutes of the tender opening, including the information 

disclosed to those present will be prepared by Kenya Medical Supplies Authority. 

5.3 Information relating to the examination, clarification, evaluation, and comparison of 

tenders and recommendations for the award of Contract shall not be disclosed to 

tenderers or any other persons not officially concerned with such process until the 

award to the successful tenderer has been announced.  Any effort by a tenderer to 

influence the Kenya Medical Supplies Authority’s officials, processing of tenders or 

award decisions may result in the rejection of his tender. 

5.4 To assist in the examination, evaluation, and comparison of tenders, the Kenya 

Medical Supplies Authority at his discretion, may ask any tenderer for clarification 

of the tender, including breakdowns of unit rates.  The request for clarification and 

the response shall be in writing or by cable, telex or facsimile but no change in the 
price or substance of the tender shall be sought, offered, or permitted except as 

required to confirm the correction of arithmetic errors discovered in the evaluation of 

the tenders in accordance with Clause 5.7. 

5.5 Prior to the detailed evaluation of tenders, the Kenya Medical Supplies Authority 

will determine whether each tender (a) meets the eligibility criteria defined in Clause 

1.7;(b) has been properly signed; (c) is accompanied by the required securities; and 

(d) is substantially responsive to the requirements of the tendering documents.  A 

substantially responsive tender is one which conforms to all the terms, conditions 

and specifications of the tendering documents, without material deviation or 

reservation.  A material deviation or reservation is one (a) which affects in any 

substantial way the scope, quality, or performance of the works; (b) which limits in 

any substantial way, inconsistent with the tendering documents, the Kenya Medical 

Supplies Authority’s rights or the tenderer’s obligations under the Contract; or (c) 

whose rectification would affect unfairly the competitive position of other tenderers 
presenting substantially responsive tenders. 

5.6 If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming 

deviation or reservation. 

 

5.7 Tenders determined to be substantially responsive will be checked for any arithmetic 

errors.  Errors will be corrected as follows: 

 

(a) where there is a discrepancy between the amount in figures and the amount in 

words, the amount in words will prevail; and 

 

(b) where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted 
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will prevail, unless in the opinion of the Employer, there is an obvious 

typographical error, in which case the adjustment will be made to the entry 

containing that error. 

 

(c) In the event of a discrepancy between the tender amount as stated in the Form 

of Tender and the corrected tender figure in the main summary of the Bill of 

Quantities, the amount as stated in the Form of Tender shall prevail. 

 

(d) The Error Correction Factor shall be computed by expressing the difference 

between the tender amount and the corrected tender sum as a percentage of 

the corrected Builder’s Work (i.e. Corrected tender sum less P.C. and 

Provisional Sums) 

 
(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate 

or addition as the case may be) for the purposes of valuations for Interim 

Certificates and valuation of variations. 

 

(f) the amount stated in the tender will be adjusted in accordance with the above 

procedure for the correction of errors and, with concurrence of the tenderer, 

shall be considered as binding upon the tenderer.  If the tenderer does not 
accept the corrected amount, the tender may be rejected and the Tender 

Security may be forfeited in accordance with clause 3.11. 

 

5.8 Kenya Medical Supplies Authority will evaluate and compare only the tenders 

determined to be substantially responsive in accordance with Clause 5.5. 

5.9 In evaluating the tenders, Kenya Medical Supplies Authority will determine for each 

tender the evaluated tender price by adjusting the tender price as follows: 

 
(a) making any correction for errors pursuant to clause 5.7; 

 

(b) Excluding provisional sums and the provision, if any, for contingencies in the 

Bill of Quantities, but including Day works where priced competitively. 

 

(c) making an appropriate adjustment for any other acceptable variations, 
deviations, or alternative offers submitted in accordance with clause 3.12; and 

 

(d) making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with clause 4.6 

 

5.10 Kenya Medical Supplies Authority reserves the right to accept or reject any 

variation, deviation, or alternative offer.  Variations, deviations, and alternative 

offers and other factors which are in excess of the requirements of the tender 

documents or otherwise result in unsolicited benefits for the Employer will not be 

taken into account in tender evaluation. 

5.11 The tenderer shall not influence the Kenya Medical Supplies Authority on any matter 

relating to his tender from the time of the tender opening to the time the Contract is 

awarded.  Any effort by the Tenderer to influence the Employer or his employees in 

his decision on tender evaluation, tender comparison or Contract award may result in 

the rejection of the tender. 

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the 

share capital shall be allowed a 10% preferential bias provided that they do not sub-

contract work valued at more than 50% of the Contract Price excluding Provisional 

Sums to non-indigenous sub-contractor. 
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6.7 Upon the furnishing by the successful tenderer of the Performance Security, Kenya 

Medical Supplies Authority Ltd. will promptly notify the other tenderers that their 

tenders have been unsuccessful. 

6.8 Preference where allowed in the evaluation of tenders shall not be allowed for 

contracts not exceeding one year (12 months). 

6.9 The tender evaluation committee shall evaluate the tender within 30 days of the 

validity period from the date of opening the tender. 

6.10 The parties to the contract shall have it signed within 30 days from the date of 

notification of contract award unless there is an administrative review request. 

6.11 Contract price variations shall not be allowed for contracts not exceeding one year 

(12 months). 

6.12 Where contract price variation is allowed, the variation shall not exceed 20% of the 

original contract price. 

6.13 Price variation request shall be processed by the procuring entity within 30 days of 

receiving the request. 

  

6 Award of Contract 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose 

tender has been determined to be substantially responsive to the tendering documents 

and who has offered the lowest evaluated tender price, provided that such tenderer 

has been determined to be (a) eligible in accordance with the provision of Clauses 

1.2, and (b) qualified in accordance with the provisions of clause 1.7 and 1.8. 

6.2 Notwithstanding clause 6.1 above, Kenya Medical Supplies Authority reserves the 

right to accept or reject any tender, and to cancel the tendering process and reject all 

tenders, at any time prior to the award of Contract, without thereby incurring any 

liability to the affected tenderer or tenderers or any obligation to inform the affected 

tenderer or tenderers of the grounds for the action. 

6.3 The tenderer whose tender has been accepted will be notified of the award prior to 

expiration of the tender validity period in writing or by cable, telex or facsimile.  

This notification (hereinafter and in all Contract documents called the “Letter of 

Acceptance”) will state the sum (hereinafter and in all Contract documents called the 

“Contract Price”) that the Employer will pay the Contractor in consideration of the 

execution, completion, and maintenance of the Works by the Contractor as 

prescribed by the Contract. At the same time the other tenderers shall be informed 

that their tenders have not been successful. 

The contract shall be formed on the parties signing the contract. 

6.4 The Agreement will incorporate all agreements between Kenya Medical Supplies 

Authority and the successful tenderer.  Within 14 days of receipt the successful 

tenderer will sign the Agreement and return it to the Employer. 

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer 

shall deliver to the Kenya Medical Supplies Authority a Performance Security in the 

amount stipulated in the Appendix to Conditions of Contract and in the form 

stipulated in the Tender documents. The Performance Security shall be in the amount 

and specified form.  

6.6 Failure of the successful tenderer to comply with the requirements of clause 6.5 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the 

Tender Security. 
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6.14 Kenya Medical Supplies Authority may at any time terminate procurement 

proceedings before contract award and shall not be liable to any person for the 

termination. 

6.15 Kenya Medical Supplies Authority shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 days of receiving 

the request from any tenderer. 

6.17 A tenderer who gives false information in the tender document about its qualification 

or who refuses to enter into a contract after notification of contract award shall be 

considered for debarment from participating in future public procurement. 

  

7 Corrupt and Fraudulent practices  

7.1 Kenya Medical Supplies Authority requires that tenderers observe the highest 

standards of ethics during procurement process and execution of contracts. A 

tenderer shall sign a declaration that he has not and will not be involved in corrupt 

and fraudulent practices. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS 
 

The following information for procurement of services shall complement or amend the 

provisions of the instructions to tenderers. Wherever there is a conflict between the provisions 

of the instructions to tenderers and the provisions of the Appendix, the provisions of the 

Appendix herein shall prevail over those of the instructions to tenderers. 
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TENDER EVALUATION CRITERIA 
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(a) Tender Evaluation Criteria 
 

The following criteria will be used in the evaluation of all bids.  The submission of the required 

documents will be used in the determination of the Completeness and Suitability of the Bid. 

Bids that do not contain all the information required will be declared non responsive and shall 

not be evaluated further. 

 

1.1 Stage I – Mandatory Requirements 
 

This stage of evaluation shall involve examination of the mandatory requirements as set out in 

the Tender Advertisement Notice or Letter of Invitation to Tender and any other conditions 

stated in the bid document.  

 
 a) Certificate of Registration/Incorporation (Applicable to all Bidders) 

b) Valid & Current Registration with National Construction Authority (NCA 6 

and above) – Lift Works  

c) Valid & Current Registration with Energy Regulatory Commission (ERC Class 

A-1) - (Applicable to Lift Bidders) 

d) Manuals and Materials Certificates as described in the Tables attached and 

Bills of Quantities - (Applicable to all Bidders) 

 e) Valid Tax Compliance Certificate - (Applicable to all Bidders) 

 f) Valid Tender Security of 150 days - (Applicable to all Bidders) 

 g) Duly Signed Anti-Corruption declaration form - (Applicable to all Bidders) 

 h) Duly signed non-Debarment declaration form - (Applicable to all Bidders) 

 i) Pagination / Serialization of Tender Document - (Applicable to all Bidders) 

j) Duly signed form of Tender - (Applicable to all Bidders) 

k)  Certificate of Site visit duly Signed and stamped by the procuring entity - 
(Applicable to all Bidders) 

 
l) Compliance with Technical Specifications - Note: Tender Evaluation Committee to carry 

out analysis showing how decision on this requirement has been arrived at and attach 

analysis on this as an Appendix. (Applicable to all Bidders) 
 

 

To supply equipment’s/items which comply with the technical specifications set out 

in the bid document.  In this regard, the bidders shall be required to submit relevant 

technical brochures/catalogues with the tender document, highlighting the 

Catalogue Numbers of the proposed items. Such brochures/catalogues should 

indicate comprehensive relevant data of the proposed equipment/items which 

should include but not limited to the following: 

(vi) Standards of manufacture; 
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(vii) Performance ratings/characteristics; 

(viii) Material of manufacture; 

(ix)   Electrical power ratings; and 

(x) Any other necessary requirements (Specify). 

 
 

 A tenderer who fails to meet the mandatory requirements shall be disqualified from 
further evaluation. 

 

 

 
STAGE 2: TECHNICAL EVALUATION 
 
The tender document shall be examined based on clause 2.2 of the Instruction to Tenderers which 

states as follows: 

 

In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be required to provide 

evidence for eligibility of the award of the tender by satisfying the employer of their eligibility under 

sub clause 2.1 of Instructions to Tenderers and their capability and adequacy of resources to 

effectively carry out the subject contract.  

In order to comply with provisions of clause 2.2 of Instruction to tenderers, the tenderers shall be 

required; 

 

a) To fill the Standard Forms provided in the bid document for the purposes of providing the required 

information. The tenderers may also attach the required information if they so desire; 

b) To supply equipment’s/items which comply with the technical specifications set out in the bid 

document.  In this regard, the bidders shall be required to submit relevant technical 

brochures/catalogues with the tender document, highlighting the Catalogue Numbers of the 

proposed items. Such brochures/catalogues should indicate comprehensive relevant data of the 

proposed equipment/items which should include but not limited to the following: 

(xi)        Standards of manufacture; 

(xii) Performance ratings/characteristics; 

(xiii) Material of manufacture; 

(xiv) Electrical power ratings; and 

(xv) Any other necessary requirements (Specify).  

 

The bid will then be analyzed, using the information in the technical brochures, to determine 

compliance with General and Particular technical specifications for the works as indicated in the 

tender document. The tenderer shall also fill in the Technical Schedule as specified in the tender 
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document for Equipment and Items indicating the Country of Origin, Model/Make/Manufacturer 

and catalogue numbers of the Items/Equipment’s they propose to supply.   

     

1.2 Stage II -Technical Evaluation  
 

 

The award of points considered in this section shall be as shown below: 

 

 

 PARAMETER                   MAXIMUM POINTS 
(i) Presentation of Bid document    -----------------------------------------------  2 

(ii) Key personnel   ------------------------------------------------------------------ 27 

(iii) Contract Completed in the last Five (5) years    ----------------------------  12 

(iv) Schedules of contractor’s equipment    --------------------------------------- 23 

(v) Audited Financial Report for the last 3 years      ---------------------------  15 

(vi) Evidence of Financial Resources       ----------------------------------------- 15 

(vii) Litigation History        -----------------------------------------------------------1 

(viii) Work Program ------------------------------------------------------------------   5 

               TOTAL                                                                              100  
 

 

 

A bidder scoring less than 75% shall not be considered Technically responsive and therefore 

shall not be considered for financial evaluation. 

 

The detailed scoring plan shall be as shown in table 1. 

 

The detailed scoring plan shall be as shown in table 1 below: - 

 

stage II : Technical Evaluation 
Item Description Raw 

Points 
Scored 

Max. 
Point  

1 Presentation and response (This include binding the documents, neat 

presentation, separation and arrangement of requested information and general 

response to all requirements) 

 
 
 

 
2 

2 

 

 

Key Personnel (Attach evidence)   
Director of the firm ( one Director Only) 

 Holder of degree in relevant field ------------------4 Mks 

 Holder of diploma in relevant field -----------------3Mks 

 Holder of certificate in relevant Engineering field---- 2Mks 

 Others)------------------------- -------------------------1Mks 

  
 

4 

 
 
 
 
 
 
 
 
 
 
 

 
2No. degree/diploma holders of key personnel in relevant field 
 With over 10 years relevant experience ----3Mks each 

 With over 5 years relevant experience------2Mks each 

 With under 5 years relevant experience ----1Mks each 

  
 

6 
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3 No certificate holder of key personnel in relevant field 
 With over 10 years relevant experience---3 Mks each 

 With over 5 years relevant experience ----2 Mks each 

 With under 5 years relevant experience ---1 Mks each  

  
 

9 

27 

 
4 No artisan (trade test certificate in relevant field) 
 Artisan with over 10 years relevant experience -- 2Mks each 

 Artisan with under 10 years relevant experience --1Mks each  

 

  
 

8 
 

3 Contract completed in the last Ten (10) years Provide Evidence 
2 projects of similar nature / complexity and magnitude 

(a) Above Kshs.20. Million -----------------       6 Mks for each project 

(b) Kshs 10 million – 19 million---------------   4 Mks for each project 

(c) Kshs 5 million – 9 million       -----------     2 Mks for each project 

 

  
 

12 

4 Schedule of contractor’s equipment and transport (proof or evidence of 

ownership/Lease) 

a) Relevant Transport 

 2No. Trucks    ---------------------------------------------2Mks for each 

 2No. Pickups   ---------------------------------------------2Mks for each 

 

b) Equipment’s/tools 

 PPE Equipment’s-------------------------------------------2mks 

 Manufactures Recommended Tools (Evidence to be provided)     

-------------------------------------------------------------------3mks 

 

c) Vertical transport 

 1No. Crane / Hoist 10T min --------------------------5mk for each 

 1No. Crane / Hoist 0.5T min ------------------------5mk for each 
 

  

 

 

 

 

23 

5 

 

Financial report    

a) Audited financial report (last three (3) years) 

 Provide Audited Accounts for 2019, 2020, 2021 -----------------3Mks 

 

 Average Annual Turn-over equal to or greater than the annual 

Expected Turnover of the project ------------------------------------ 12mks 

 Average Annual Turn-over above 50% but below 100% of the cost 

of the project -----------------------------------------------------------------6Mks 

 Average Annual Turn-over below 50% of the cost of the project ---

------------------------------------------------------------------------------------- 3Mks 

 

 

15 

 

30 

b) Evidence of Financial Resources (cash in hand, lines of credit, over 

draft facility, etc.) 

 Has financial resources to finance the projected monthly cash 

flow* for three months --------------------------------------------------15Mks 

 Has financial resources equal to the projected monthly cash flow*--

-----------------------------------------------------------------------------------10Mks 

 

 Has financial resources less the projected monthly cash flow*---------

------------------------------------------------------------------------------------5Mks 

Has not indicated sources of financial resources  --------------------0Mks  

 

 

15 

vii Litigation History 

 Duly Filled ------------------------------------------------------ 1Mks  

 Not filled ---------------------------------------------------------0Mks   

 

  

 

1 
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xi Work Program 

d) Provide Detailed Work program from site possession to 

completion of works--------------------------------------------- 5Mks 

 
The Program must be accompanied with supporting document 

such as manufacturing timeline from the manufacturer, Work 

methodology etc. otherwise it will be left at the discretion of the 

tender evaluators 

 

 5 

 TOTAL  100 

*Monthly Cash Flow =Tender Sum/Contract Period 
 

 

A bidder must score at least 75% total marks to qualify for further evaluation. (Score 75/100). The 

Technical Score will be weighted to 70. 

 
 

A) Assessment of deviations 
 

Pursuant to section 64 of the act, a tender is deemed responsive if it conforms to all the 

mandatory requirements and it does not contain major deviations. Section 23.2 of the 

instruction to tenderers, defines major deviations as  

a) One that affects in a substantial way the scope, quality, completion timing, 

administration of works to be undertaken by the tenderer under the contract, inconsistent 

with the tender document; or  

b) Which limits in any substantial way the rights of the employer or the tenderers 

obligations; or  

c)  Whose rectification would affect unfairly the competitive position of other tenderers 

presenting substantially responsive tenders. 

 

Where the deviations are minor in the view of the tender committee, with the concurrence of the 

procuring entity representative, the evaluation committee shall quantify such deviations pursuant 

to section 64 (3) of the act which requires that a minor deviation shall: 

a)  Be quantified to the extent possible; and 

b)  Be taken into account in the evaluation and comparison of tenders. 

 

Where the deviation in the view of the tender committee with the concurrence of the procuring 

entity representative is major, the tender shall be deemed non-responsive and will not be 
evaluated further 
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STAGE 3 - FINANCIAL EVALUATION 
 

Upon completion of the technical evaluation, a detailed financial evaluation shall follow.  

 

The evaluation shall be in three stages  

a) Determination of Arithmetic errors 

b) Comparison of Rates; and 

c) Consistency of the Rates. 

 
A) Determination of Arithmetic Errors 
Arithmetic Errors will be corrected by the Procuring Entity as follows:  

 

i) In the event of a discrepancy between the tender amount as stated in the form of 

Tender and the corrected tender figure in the Main summary of the Bills of 

Quantities, the amount as stated in the Form of Tender shall prevail.  Pursuant to 

Section 82 of the Public Procurement and Asset Disposal Act 2015, the tender 

sum as submitted and read out during the tender opening shall be absolute and 

final and shall not be the subject of correction, adjustment or amendment in any 

way by any person or entity; 

 

ii) Error correction factor shall be computed by expressing the difference between 

the amount and the corrected tender sum as a percentage of the corrected contract 

works (i.e. corrected tender sum less P.C; and Provisional Sums); 

 

iii) The Error correction factor shall be applied to all contract works (as a rebate or 

addition as the case may be) for the purposes of valuations for Interim 

Certificates and valuation of variations. 

 

B) Comparison of rates 
Items that are underpriced or overpriced may indicate potential for non-delivery and front 

loading respectively. The committee shall promptly write to the tenderer asking for detailed 

breakdown of costs for any of the quoted items, relationship between those prices, proposed 

construction/installation methods and schedules.  

 

The evaluation committee shall evaluate the responses and make an appropriate 

recommendation to the procuring entity giving necessary evidence. Such recommendations 

may include but not limited to: 

 

a) Recommend no adverse action to the tenderer after a convincing response; 

b) Employer requiring that the amount of the performance bond be raised at the 

expense of the successful tenderer to a level sufficient to protect the employer 

against potential financial losses; 

 
c) Recommend non-award based on the response provided and the available demonstrable 

evidence that the scope, quality, completion timing, administration of works to be 

undertaken by the tenderer, would adversely be affected or the rights of the employer or the 

tenderers obligations would be limited in a substantial way. 

 

C) Consistency of the Rates 
The evaluation committee will compare the consistency of rates for similar items and note all 
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inconsistencies of the rates for similar items. 

 

 

 
FINANCIAL EVALUATION 
 
The Tenderers who qualify under Technical Evaluation will have their Financial Bid evaluated 

and the lowest responsive bid submitted after analysis shall have their tender considered for 

award. 
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SECTION IV 
 

CONDITIONS OF MAIN CONTRACT 
 
 

GENERAL CONDITIONS OF CONTRACT 
 

1 Definitions 

1.1 In this Contract, except where context otherwise requires, the following terms 

shall be interpreted as indicated; 

 “Bill of Quantities” means the priced and completed Bill of Quantities forming 

part of the tender. 

 “Compensation Events” are those defined in Clause 24 hereunder. 

 The Completion Date” means the date of completion of the Works as certified 

by the Project Manager, in accordance with Clause 31. 

 “The Contract” means the agreement entered into between the Kenya Medical 

Supplies Authority and the Contractor as recorded in the Agreement Form and 

signed by the parties including all attachments and appendices thereto and all 

documents incorporated by reference therein to execute, complete, and maintain 

the Works, 

 “The Contractor” refers to the person or corporate body whose tender to carry 

out the Works has been accepted by Kenya Medical Supplies Authority 

 “The Contractor’s Tender” is the completed tendering document submitted by 

the Contractor to Kenya Medical Supplies Authority 

 “The Contract Price” is the price stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the provisions of the Contract. 

 “Days” are calendar days; “Months” are calendar months. 

 “A Defect” is any part of the Works not completed in accordance with the 

Contract. 

 “The Defects Liability Certificate” is the certificate issued by Project Manager 

upon correction of defects by the Contractor. 

 “The Defects Liability Period” is the period named in the Contract Data and 

calculated from the Completion Date. 

 “Drawings” include calculations and other information provided or approved by 

the Project Manager for the execution of the Contract. 

 “Dayworks” are Work inputs subject to payment on a time basis for labour and 

the associated materials and plant. 
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 “Employer”, or the “Procuring entity” as defined in the Public Procurement 

Regulations (i.e. National or County Government administration, Universities, 

Public Institutions and Corporations, etc) is the party who employs the Contractor 

to carry out the Works. 

 “Equipment” is the Contractor’s machinery and vehicles brought temporarily to 

the Site for the execution of the Works. 

 “The Intended Completion Date” is the date on which it is intended that the 

Contractor shall complete the Works.  The Intended Completion Date may be 

revised only by the Project Manager by issuing an extension of time or an 

acceleration order. 

 “Materials” are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

 “Plant” is any integral part of the Works that shall have a mechanical, electrical, 

chemical, or biological function. 

 “Project Manager” is the person named in the Appendix to Conditions of 

Contract (or any other competent person appointed by the Kenya Medical 

Supplies Authority and notified to the Contractor, to act in replacement of the 

Project Manager) who is responsible for supervising the execution of the Works 

and administering the Contract and shall be an “Architect” or a “Quantity 

Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or 

an “Engineer” registered under Engineers Registration Act Cap 530. 

 “Site” is the area defined as such in the Appendix to Condition of Contract. 

 “Site Investigation Reports” are those reports that may be included in the 

tendering documents which are factual and interpretative about the surface and 

subsurface conditions at the Site. 

 “Specifications” means the Specifications of the Works included in the Contract 

and any modification or addition made or approved by the Project Manager. 

 “Start Date” is the latest date when the Contractor shall commence execution of 

the Works.  It does not necessarily coincide with the Site possession date(s). 

 “A Subcontractor” is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the Work in the Contract, which includes Work 

on the Site. 

 “Temporary works” are works designed, constructed, installed, and removed by 

the Contractor which are needed for construction or installation of the Works. 

 “A Variation” is an instruction given by the Project Manager which varies the 

Works. 

 “The Works” are what the Contract requires the Contractor to construct, install, 

and turnover to Kenya Medical Supplies Authority, as defined in the Appendix to 

Conditions of Contract. 

  

2 Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around.  Headings have no 

significance.  Words have their normal meaning in English Language unless 
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specifically defined.  The Project Manager will provide instructions clarifying 

queries about these Conditions of Contract. 

2.2 If sectional completion is specified in the Appendix to Conditions of Contract, 

reference in the Conditions of Contract to the Works, the Completion Date and 

the Intended Completion Date apply to any section of the Works (other than 

references to the Intended Completion Date for the whole of the Works). 

2.3 The following documents shall constitute the Contract documents and shall be 

interpreted in the following order of priority; 

a) Agreement, 

b) Letter of Acceptance, 

c) Contractor’s Tender, 

d) Appendix to Conditions of Contract, 

e) Conditions of Contract, 

f) Specifications, 

g) Drawings, 

h) Bill of Quantities, 

i) Any other documents listed in the Appendix to Conditions of Contract as 

forming part of the Contract. 

Immediately after the execution of the Contract, the Project Manager shall furnish 

both Kenya Medical Supplies Authority and the Contractor with two copies each 

of all the Contract documents. Further, as and when necessary   the Project 

Manager shall furnish the Contractor [always with a copy to the Kenya Medical 

Supplies Authority] with three [3] copies of such further drawings or details or 

descriptive schedules as are reasonably necessary either to explain or amplify the 

Contract drawings or to enable the Contractor to carry out and complete the 

Works in accordance with these Conditions. 

  

3 Language and Law 

3.1 Language of the Contract and the law governing the Contract shall be English 

language and the Laws of Kenya respectively unless otherwise stated. 

4 Project Manager’s Decisions 

4.1 Except where otherwise specifically stated, the Project Manager will decide 

contractual matters between Kenya Medical Supplies Authority and the 

Contractor in the role representing the Kenya Medical Supplies Authority. 

5 Delegation 

5.1 The Project Manager may delegate any of his duties and responsibilities to others 

after notifying the Contractor. 

6 Communications 

6.1 Communication between parties shall be effective only when in writing.  A notice 

shall be effective only when it is delivered. 
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7 Subcontracting 

7.1 The Contractor may subcontract with the approval of the Project Manager, but 

may not assign the Contract without the approval of Kenya Medical Supplies 

Authority in writing.  Subcontracting shall not alter the Contractor’s obligations. 

8 Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Appendix to Conditions of Contract and 

also with the Kenya Medical Supplies Authority, as per the directions of the 

Project Manager.  The Contractor shall also provide facilities and services for 

them.  Kenya Medical Supplies Authority may modify the said List of Other 

Contractors etc., and shall notify the Contractor of any such modification. 

 

9 Personnel 

9.1 The Contractor shall employ the key personnel named in the Qualification 

Information, to carry out the functions stated in the said Information or other 

personnel approved by the Project Manager. The Project Manager will approve 

any proposed replacement of key personnel only if their relevant qualifications 

and abilities are substantially equal to or better than those of the personnel listed 

in the Qualification Information.  If the Project Manager asks the Contractor to 

remove a person who is a member of the Contractor’s staff or work force, stating 

the reasons, the Contractor shall ensure that the person leaves the Site within 

seven days and has no further connection with the Work in the Contract. 

10 Works 

10.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings.  The Works may commence on the Start Date and 

shall be carried out in accordance with the Program submitted by the Contractor, 

as updated with the approval of the Project Manager, and complete them by the 

Intended Completion Date. 

11 Safety and Temporary Works 

11.1 The Contractor shall be responsible for the design of temporary works.  However 

before erecting the same, he shall submit his designs including specifications and 

drawings to the Project Manager and to any other relevant third parties for their 

approval.  No erection of temporary works shall be done until such approvals are 

obtained. 

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary works and all drawings prepared by the Contractor for 

the execution of the temporary or permanent Works, shall be subject to prior 

approval by the Project Manager before they can be used. 

11.3 The Contractor shall be responsible for the safety of all activities on the Site. 
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12 Discoveries 

12.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on Site shall be the property of Kenya Medical Supplies Authority 

The Contractor shall notify the Project Manager of such discoveries and carry out 

the Project Manager’s instructions for dealing with them. 

13 Work Program 

13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor 

shall submit to the Project Manager for approval a program showing the general 

methods, arrangements, order, and timing for all the activities in the Works.  An 

update of the program shall be a program showing the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the 

remaining Work, including any changes to the sequence of the activities. 

 The Contractor shall submit to the Project Manager for approval an updated 

program at intervals no longer than the period stated in the Appendix to 

Conditions of Contract.  If the Contractor does not submit an updated program 

within this period, the Project Manager may withhold the amount stated in the 

said Appendix from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue program has 

been submitted.  The Project Manager’s approval of the program shall not alter 

the Contractor’s obligations.  The Contractor may revise the program and submit 

it to the Project Manager again at any time.  A revised program shall show the 

effect of Variations and Compensation Events. 

14 Possession of Site 

14.1 Kenya Medical Supplies Authority shall give possession of all parts of the Site to 

the Contractor.  If possession of a part is not given by the date stated in the 

Appendix to Conditions of Contract, Kenya Medical Supplies Authority will be 

deemed to have delayed the start of the relevant activities, and this will be a 

Compensation Event. 

15 Access to Site 

15.1 The Contractor shall allow the Project Manager and any other person authorised 

by the Project Manager, access to the Site and to any place where work in 

connection with the Contract is being carried out or is intended to be carried out. 

16. Instructions 

16.1 The Contractor shall carry out all instructions of the Project Manager which are 

in accordance with the Contract. 

16.2 If within seven days after receipt of a written notice from the Project Manager 

requiring compliance with Project Manager’s instructions the Contractor does not 

comply therewith, the Kenya Medical Supplies Authority  may employ and pay 

other persons to execute any work whatsoever which may be necessary to give 

effect to such instructions and all costs incurred in connection therewith shall be 

recoverable from the Contractor by the Employer as a debt or may be deducted 

by the Project Manager from any moneys due or to become due to the Contractor 



Proposed KEMSA Warehouse & Offices – Lifts Conditions of Contract 
 

 

Page- 35 - of 154                                                                                                                                                            May, 2022 

 

under this Contract 

 

17 Extension or Acceleration of Completion Date 

17.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it impossible for 

completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining Work, which would cause the 

Contractor to incur additional cost.  The Project Manager shall decide whether 

and by how much to extend the Intended Completion Date within 21 days of the 

Contractor asking the Project Manager in writing for a decision upon the effect of 

a Compensation Event or variation and submitting full supporting information.  If 

the Contractor has failed to give early warning of a delay or has failed to 

cooperate in dealing with a delay, the delay caused by such failure shall not be 

considered in assessing the new (extended) Completion Date. 

17.2 No bonus for early completion of the Works shall be paid to the Contractor by 

the Employer. 

18 Management Meetings 

18.1 A Contract management meeting shall be held monthly and attended by the 

Project Manager and the Contractor.  Its business shall be to review the plans for 

the remaining Work and to deal with matters raised in accordance with the early 

warning procedure.  The Project Manager shall record the minutes of 

management meetings and provide copies of the same to those attending the 

meeting and the Employer.  The responsibility of the parties for actions to be 

taken shall be decided by the Project Manager either at the management meeting 

or after the management meeting and stated in writing to all who attended the 

meeting. 

19 Early Warning 

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the 

quality of the Work, increase the Contract Price or delay the execution of the 

Works.  The Project Manager may require the Contractor to provide an estimate 

of the expected effect of the future event or circumstance on the Contract Price 

and Completion Date.  The estimate shall be provided by the Contractor as soon 

as reasonably possible. 

19.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals on how the effect of such an event or circumstance can be 

avoided or reduced by anyone involved in the Work and in carrying out any 

resulting instructions of the Project Manager. 
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20 Defects 

20.1 The Project Manager shall inspect the Contractor’s work and notify the 

Contractor of any defects that are found.  Such inspection shall not affect the 

Contractor’s responsibilities.  The Project Manager may instruct the Contractor to 

search for a defect and to uncover and test any Work that the Project Manager 

considers may have a defect.  Should the defect be found, the cost of uncovering 

and making good shall be borne by the Contractor, However, if there is no defect 

found, the cost of uncovering and making good shall be treated as a variation and 

added to the Contract Price. 

20.2 The Project Manager shall give notice to the Contractor of any defects before the 

end of the Defects Liability Period, which begins at Completion, and is defined in 

the Appendix to Conditions of Contract.  The Defects Liability Period shall be 

extended for as long as defects remain to be corrected. 

20.3 Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Project Manager’s notice.  If the 

Contractor has not corrected a defect within the time specified in the Project 

Manager’s notice, the Project Manager will assess the cost of having the defect 

corrected by other parties and such cost shall be treated as a variation and be 

deducted from the Contract Price. 

21 Bills of Quantities 

21.1 The Bills of Quantities shall contain items for the construction, installation, 

testing and commissioning of the Work to be done by the Contractor.  The 

Contractor will be paid for the quantity of the Work done at the rate in the Bills 

of Quantities for each item. 

21.2 If the final quantity of the Work done differs from the quantity in the Bills of 

Quantities for the particular item by more than 25 percent and provided the 

change exceeds 1 percent of the Initial Contract price, the Project Manager shall 

adjust the rate to allow for the change. 

21.3 If requested by the Project Manager, the Contractor shall provide the Project 

Manager with a detailed cost breakdown of any rate in the Bills of Quantities. 

22 Variations 

22.1 All variations shall be included in updated programs produced by the Contractor. 

22.2 The Contractor shall provide the Project Manager with a quotation for carrying 

out the variations when requested to do so.  The Project Manager shall assess the 

quotation, which shall be given within seven days of the request or within any 

longer period as may be stated by the Project Manager and before the Variation is 

ordered. 
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22.3 If the work in the variation corresponds with an item description in the Bills of 

Quantities and if in the opinion of the Project Manager, the quantity of work is 

not above the limit stated in Clause 21.2 or the timing of its execution does not 

cause the cost per unit of quantity to change, the rate in the Bills of Quantities 

shall be used to calculate the value of the variation.  If the cost per unit of 

quantity changes, or if the nature or timing of the work in the variation does not 

correspond with items in the Bills of Quantities, the quotation by the Contractor 

shall be in the form of new rates for the relevant items of Work.  

22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the 

variation and make a change to the Contract price, which shall be based on the 

Project Manager’s own forecast of the effects of the variation on the Contractor’s 

costs. 

22.5 If the Project Manager decides that the urgency of varying the Work would 

prevent a quotation being given and considered without delaying the Work, no 

quotation shall be given and the variation shall be treated as a Compensation 

Event. 

22.6 The Contractor shall not be entitled to additional payment for costs that could 

have been avoided by giving early warning. 

22.7 When the Program is updated, the Contractor shall provide the Project Manager 

with an updated cash flow forecast. 

23 Payment Certificates, Currency of Payments and Advance Payments 

23.1 The Contractor shall submit to the Project Manager monthly applications for 

payment giving sufficient details of the Work done and materials on Site and the 

amounts which the Contractor considers himself to be entitled to. The Project 

Manager shall check the monthly application and certify the amount to be paid to 

the Contractor within 14 days.  The value of Work executed and payable shall be 

determined by the Project Manager. 

23.2 The value of Work executed shall comprise the value of the quantities of the 

items in the Bills of Quantities completed, materials delivered on Site, variations 

and compensation events. Such materials shall become the property of Kenya 

Medical Supplies Authority once Kenya Medical Supplies Authority has paid the 

Contractor for their value .Thereafter, they shall not be removed from Site 

without the Project Manager’s instructions except for use upon the Works. 

23.3 Payments shall be adjusted for deductions for retention.  Kenya Medical Supplies 

Authority shall pay the Contractor the amounts certified by the Project Manager 

within 30 days of the date of issue of each certificate.  If Kenya Medical Supplies 

Authority makes a late payment, the Contractor shall be paid simple interest on 

the late payment in the next payment.  Interest shall be calculated on the basis of 

number of days delayed at a rate three percentage points above the Central Bank 

of Kenya’s average rate for base lending prevailing as of the first day the 

payment becomes overdue. 

23.4 If an amount certified is increased in a later certificate or as a result of an award 

by an Arbitrator, the Contractor shall be paid interest upon the delayed payment 
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as set out in this clause.  Interest shall be calculated from the date upon which the 

increased amount would have been certified in the absence of dispute. 

23.5 Items of the Works for which no rate or price has been entered in will not be paid 

for by Kenya Medical Supplies Authority and shall be deemed covered by other 

rates and prices in the Contract. 

23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to the 

Contractor shall be made in Kenya Shillings and foreign currency in the 

proportion indicated in the tender, or agreed prior to the execution of the Contract 

Agreement and indicated therein.  The rate of exchange for the calculation of the 

amount of foreign currency payment shall be the rate of exchange indicated in the 

Appendix to Conditions of Contract.  If the Contractor indicated foreign 

currencies for payment other than the currencies of the countries of origin of 

related goods and services Kenya Medical Supplies Authority reserves the right 

to pay the equivalent at the time of payment in the currencies of the countries of 

such goods and services. Kenya Medical Supplies Authority and the Project 

Manager shall be notified promptly by the Contractor of an changes in the 

expected foreign currency requirements of the Contractor during the execution of 

the Works as indicated in the Schedule of Foreign Currency Requirements and 

the foreign and local currency portions of the balance of the Contract Price shall 

then be amended by agreement between Kenya Medical Supplies Authority and 

the Contractor in order to reflect appropriately such changes. 

 

23.7 In the event that an advance payment is granted, the following shall apply:- 

a) On signature of the Contract, the Contractor shall at his request, and 

without furnishing proof of expenditure, be entitled to an advance of 10% 

(ten percent) of the original amount of the Contract.  The advance shall 

not be subject to retention money. 

b) No advance payment may be made before the Contractor has submitted 

proof of the establishment of deposit or   a directly liable guarantee 

satisfactory to Kenya Medical Supplies Authority in the amount of the 

advance payment.  The guarantee shall be in the same currency as the 

advance. 

c) Reimbursement of the lump sum advance shall be made by deductions 

from the Interim payments and where applicable from the balance owing 

to the Contractor.  Reimbursement shall begin when the amount of the 

sums due under the Contract reaches 20% of the original amount of the 

Contract.  It shall have been completed by the time 80% of this amount is 

reached. 

The amount to be repaid by way of successive deductions shall be calculated 

by means of the formula: 

 

R = A(x1 – x11) 

     80 – 20  

Where: 

R =the amount to be reimbursed 
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A =the amount of the advance which has been granted 

 

X1      = the amount of proposed cumulative payments as a percentage of 

the original amount of the Contract.  This figure will exceed 20% 

but not exceed 80%. 

X11     = the amount of the previous cumulative payments as a percentage 

of the original amount of the Contract.  This figure will be below 

80%but not less than 20%. 

d) with each reimbursement the counterpart of the directly liable guarantee 

may be reduced accordingly. 

24 Compensation Events 

24.1 The following issues shall constitute Compensation Events: 

(a) Kenya Medical Supplies Authority does not give access to a part of the Site 

by the Site Possession Date stated in the Appendix to Conditions of 

Contract. 

(b) Kenya Medical Supplies Authority modifies the List of Other Contractors, 

etc., in a way that affects the Work of the Contractor under the Contract. 

(c) The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon the Work, which is then found to have no defects. 

(e) The Project Manager unreasonably does not approve a subcontract to be 

let. 

(f) Ground conditions are substantially more adverse than could reasonably 

have been assumed before issuance of the Letter of Acceptance from the 

information issued to tenderers (including the Site investigation reports), 

from information available publicly and from a visual inspection of the 

Site. 

(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by Kenya Medical Supplies Authority or additional work 

required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the Employer does not 

work within the dates and other constraints stated in the Contract, and they 

cause delay or extra cost to the Contractor. 

(i) The effects on the Contractor of any of Kenya Medical Supplies Authority 

risks. 

(j) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 

(k) Other compensation events described in the Contract or determined by the 

Project Manager shall apply. 
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24.2 If a compensation event would cause additional cost or would prevent the Work 

being completed before the Intended Completion Date, the Contract Price shall be 

increased and/or the Intended Completion Date shall be extended.  The Project 

Manager shall decide whether and by how much the Contract Price shall be 

increased and whether and by how much the Intended Completion Date shall be 

extended. 

24.3 As soon as information demonstrating the effect of each compensation event 

upon the Contractor’s forecast cost has been provided by the Contractor, it shall 

be assessed by the Project Manager, and the Contract Price shall be adjusted 

accordingly.  If the Contractor’s forecast is deemed unreasonable, the Project 

Manager shall adjust the Contract Price based on the Project Manager’s own 

forecast.  The Project Manager will assume that the Contractor will react 

competently and promptly to the event. 

24.4 The Contractor shall not be entitled to compensation to the extent that Kenya 

Medical Supplies Authority’s interests are adversely affected by the Contractor 

not having given early warning or not having co-operated with the Project 

Manager. 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for 

in the Appendix to Conditions of Contract. 

24.6 The Contractor shall give written notice to the Project Manager of his intention to 

make a claim within thirty days after the event giving rise to the claim has first 

arisen.  The claim shall be submitted within thirty days thereafter. 

Provided always that should the event giving rise to the claim of continuing 

effect, the Contractor shall submit an interim claim within the said thirty days and 

a final claim within thirty days of the end of the event giving rise to the claim. 

25 Price Adjustment 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other 

levies are changed between the date 30 days before the submission of tenders for 

the Contract and the date of Completion.  The adjustment shall be the change in 

the amount of tax payable by the Contractor. 

25.2 The Contract Price shall be deemed to be based on exchange rates current at the 

date of tender submission in calculating the cost to the Contractor of materials to 

be specifically imported (by express provisions in the Contract Bills of Quantities 

or Specifications) for permanent incorporation in the Works.  Unless otherwise 

stated in the Contract, if at any time during the period of the Contract exchange 

rates shall be varied and this shall affect the cost to the Contractor of such 

materials, then the Project Manager shall assess the net difference in the cost of 

such materials.  Any amount from time to time so assessed shall be added to or 

deducted from the Contract Price, as the case may be. 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to 

have been calculated in the manner set out below and in sub-clauses 25.4 and 
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25.5 and shall be subject to adjustment in the events specified thereunder; 

 
 

 (i) The prices contained in the Contract Bills of Quantities shall be deemed to 

be based upon the rates of wages and other emoluments and expenses as 

determined by the Joint Building Council of Kenya (J.B.C.) and set out in the 

schedule of basic rates issued 30 days before the date for submission of tenders. 

A copy of the schedule used by the Contractor in his pricing shall be attached in 

the Appendix to Conditions of Contract. 

(ii) Upon J.B.C. determining that any of the said rates of wages or other 

emoluments and expenses are increased or decreased, then the Contract 

Price shall be increased or decreased by the amount assessed by the Project 

Manager based upon the difference, expressed as a percentage, between the 

rate set out in the schedule of basic rates issued 30 days before the date for 

submission of tenders and the rate published by the J.B.C. and applied to 

the quantum of labour incorporated within the amount of Work remaining 

to be executed at the date of publication of such increase or decrease. 

 

(iii) No adjustment shall be made in respect of changes in the rates of wages 

and other emoluments and expenses which occur after the date of 

Completion except during such other period as may be granted as an 

extension of time under clause 17.0 of these Conditions. 

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be 

based upon the basic prices of materials to be permanently incorporated in the 

Works as determined by the J.B.C. and set out in the schedule of basic rates 

issued 30 days before the date for submission of tenders. A copy of the schedule 

used by the Contractor in his pricing shall be attached in the Appendix to 

Conditions of Contract. 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or 

decreased then the Contract Price shall be increased or decreased by the amount 

to be assessed by the Project Manager based upon the difference between the 

price set out in the schedule of basic rates issued 30 days before the date for 

submission of tenders and the rate published by the J.B.C. and applied to the 

quantum of the relevant materials which have not been taken into account in 

arriving at the amount of any interim certificate under clause 23 of these 

Conditions issued before the date of publication of such increase or decrease. 

25.6 No adjustment shall be made in respect of changes in basic prices of materials 

which occur after the date for Completion except during such other period as may 

be granted as an extension of time under clause 17.0 of these Conditions. 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any 

materials included in the schedule of basic rates. 
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26 Retention 

26.1 Kenya Medical Supplies Authority shall retain from each payment due to the 

Contractor the proportion stated in the Appendix to Conditions of Contract until 

Completion of the whole of the Works.  On Completion of the whole of the 

Works, half the total amount retained shall be repaid to the Contractor and the 

remaining half when the Defects Liability Period has passed and the Project 

Manager has certified that all defects notified to the Contractor before the end of 

this period have been corrected. 

27 Liquidated Damages 

27.1 The Contractor shall pay liquidated damages to Kenya Medical Supplies 

Authority at the rate stated in the Appendix to Conditions of Contract for each 

day that the actual Completion Date is later than the Intended Completion Date.  

Kenya Medical Supplies Authority may deduct liquidated damages from 

payments due to the Contractor.  Payment of liquidated damages shall not alter 

the Contractor’s liabilities. 

27.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Project Manager shall correct any overpayment of liquidated damages 

by the Contractor by adjusting the next payment certificate. The Contractor shall 

be paid interest on the overpayment, calculated from the date of payment to the 

date of repayment, at the rate specified in Clause 23.30. 

 

28 Securities 

28.1 The Performance Security shall be provided to Kenya Medical Supplies 

Authority no later than the date specified in the Letter of Acceptance and shall be 

issued in an amount and form and by a reputable bank acceptable to Kenya 

Medical Supplies Authority, and denominated in Kenya Shillings. The 

Performance Security shall be valid until a date 30 days beyond the date of issue 

of the Certificate of Completion. 

29 Dayworks 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for 

small additional amounts of Work only when the Project Manager has given 

written instructions in advance for additional work to be paid for in that way. 

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on 

Forms approved by the Project Manager.  Each completed form shall be verified 

and signed by the Project Manager within two days of the Work being done. 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 
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30 Liability and Insurance 

30.1 From the Start Date until the Defects Correction Certificate has been issued, the 

following are the Employer’s risks: 

(a) The risk of personal injury, death or loss of or damage to property (excluding 

the Works, Plant, Materials and Equipment), which are due to; 

(i) use or occupation of the Site by the Works or for the purpose of the 

Works, which is the unavoidable result of the Works, or 

(ii) negligence, breach of statutory duty or interference with any legal right 

by the Employer or by any person employed by or contracted to him 

except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 

extent that it is due to a fault Kenya Medical Supplies Authority or in Kenya 

Medical Supplies Authority’s design, or due to war or radioactive 

contamination directly affecting the place where the Works are being  

executed.  

30.2 From the Completion Date until the Defects Correction Certificate has been 

issued, the risk of loss of or damage to the Works, Plant, and Materials is the 

Employer’s risk except loss or damage due to; 

(a) a defect which existed on or before the Completion Date. 

(b) an event occurring before the Completion Date, which was not itself the 

Kenya Medical Supplies Authority’s risk 

(c) the activities of the Contractor on the Site after the Completion Date. 

30.3 From the Start Date until the Defects Correction Certificate has been issued, the 

risks of personal injury, death and loss of or damage to property (including, 

without limitation, the Works, Plant, Materials, and Equipment) which are not 

Kenya Medical Supplies Authority’s risk are Contractor’s risks. 

 The Contractor shall provide, in the joint names of Kenya Medical Supplies 

Authority and the Contractor, insurance cover from the Start Date to the end of 

the Defects Liability Period, in the amounts stated in the Appendix to Conditions 

of Contract for the following events; 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract, and 

(d) personal injury or death. 
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30.4 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Start Date.  All 

such insurance shall provide for compensation required to rectify the loss or 

damage incurred. 

30.5 If the Contractor does not provide any of the policies and certificates required, 

Kenya Medical Supplies Authority may effect the insurance which the Contractor 

should have provided and recover the premiums from payments otherwise due to 

the Contractor or, if no payment is due, the payment of the premiums shall be a 

debt due. 

30.6 Alterations to the terms of insurance shall not be made without the approval of 

the Project Manager.  Both parties shall comply with any conditions of insurance 

policies. 

31 Completion and Taking Over 

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written 

request to the Project Manager to issue a Certificate of Completion of the Works.  

Kenya Medical Supplies Authority shall take over the Site and the Works within 

seven [7] days of the Project Manager’s issuing a Certificate of Completion. 

32 Final Account 

32.1 The Contractor shall issue the Project Manager with a detailed account of the 

total amount that the Contractor considers payable to him by Kenya Medical 

Supplies Authority under the Contract before the end of the Defects Liability 

Period.  The Project Manager shall issue a Defects Liability Certificate and 

certify any final payment that is due to the Contractor within 30 days of receiving 

the Contractor’s account if it is correct and complete.  If it is not, the Project 

Manager shall issue within 30 days a schedule that states the scope of the 

corrections or additions that are necessary.  If the final account is still 

unsatisfactory after it has been resubmitted, the Project Manager shall decide on 

the amount payable to the Contractor and issue a Payment Certificate. Kenya 

Medical Supplies Authority shall pay the Contractor the amount due in the Final 

Certificate within 60 days. 

33 Termination 

33.1 Kenya Medical Supplies Authority or the Contractor may terminate the Contract 

if the other party causes a fundamental breach of the Contract.  These 

fundamental breaches of Contract shall include, but shall not be limited to, the 

following; 

(a) the Contractor stops work for 30 days when no stoppage of work is shown on 

the current program and the stoppage has not been authorized by the Project 

Manager; 

(b) the Project Manager instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within 30 days; 

(c) the Contractor is declared bankrupt or goes into liquidation other than for a 
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reconstruction or amalgamation; 

(d) a payment certified by the Project Manager is not paid by Kenya Medical 

Supplies Authority to the Contractor within 30 days (for Interim Certificate) 

or 60 days (for Final Certificate)of issue. 

(e) the Project Manager gives notice that failure to correct a particular defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Project Manager; 

(f) the Contractor does not maintain a security, which is required. 

33.2 When either party to the Contract gives notice of a breach of Contract to the 

Project Manager for a cause other than those listed under Clause 33.1 above, the 

Project Manager shall decide whether the breach is fundamental or not. 

33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible.  The 

Project Manager shall immediately thereafter arrange for a meeting for the 

purpose of taking record of the Works executed and materials, goods, equipment 

and temporary buildings on Site. 

34 Payment Upon Termination 

34.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the Work 

done and materials ordered and delivered to Site up to the date of the issue of the 

certificate.  Additional liquidated damages shall not apply.  If the total amount 

due to fundamental breaches of Contract shall include, but shall not be limited to, 

the following; exceeds any payment due to the Contractor, the difference shall be 

a debt payable by the Contractor. 

34.2 If the Contract is terminated for the Kenya Medical Supplies Authority 

convenience or because of a fundamental breach of Contract by the Employer, the 

Project Manager shall issue a certificate for the value of the Work done, materials 

ordered, the reasonable cost of removal of equipment, repatriation of the 

Contractor’s personnel employed solely on the Works, and the Contractor’s costs 

of protecting and securing the Works. 

34.3 Kenya Medical Supplies Authority may employ and pay other persons to carry 

out and complete the Works and to rectify any defects and may enter upon the 

Works and use all materials on the Site, plant, equipment and temporary works.  

34.4 The Contractor shall, during the execution or after the completion of the Works 

under this clause remove from the Site as and when required, within such 

reasonable time as the Project Manager may in writing specify, any temporary 

buildings, plant, machinery, appliances, goods or materials belonging to or hired 

by him, and in default Kenya Medical Supplies Authority may (without being 

responsible for any loss or damage) remove and sell any such property of the 

Contractor, holding the proceeds less all costs incurred to the credit of the 
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Contractor. 

 Until after completion of the Works under this clause Kenya Medical Supplies 

Authority shall not be bound by any other provision of this Contract to make any 

payment to the Contractor, but upon such completion as aforesaid and the 

verification within a reasonable time of the accounts therefore the Project 

Manager shall certify the amount of expenses properly incurred by Kenya 

Medical Supplies Authority and, if such amount added to the money paid to the 

Contractor before such determination exceeds the total amount which would have 

been payable on due completion in accordance with this Contract the difference 

shall be a debt payable to the Employer by the Contractor; and if the said amount 

added to the said money be less than the said total amount, the difference shall be 

a debt payable by Kenya Medical Supplies Authority to the Contractor. 

35 Release from Performance 

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either Kenya Medical Supplies Authority or the Contractor, 

the Project Manager shall certify that the Contract has been frustrated.  The 

Contractor shall make the Site safe and stop Work as quickly as possible after 

receiving this certificate and shall be paid for all Work carried out before 

receiving it. 

36 Corrupt Gifts and Payments of Commission 

36.1 The Contractor shall not; 

(a) Offer or give or agree to give to any person in the service of Kenya 

Medical Supplies Authority any gift or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for having done or 

forborne to do any act in relation to the obtaining or execution of this or 

any other Contract for Kenya Medical Supplies Authority or for showing or 

forbearing to show favour or disfavour to any person in relation to this or 

any other contract for Kenya Medical Supplies Authority. 

(b) Enter into this or any other contract with the Kenya Medical Supplies 

Authority in connection with which commission has been paid or agreed to 

be paid by him or on his behalf or to his knowledge, unless before the 

Contract is made particulars of any such commission and of the terms and 

conditions of any agreement for the payment thereof have been disclosed in 

writing to Kenya Medical Supplies Authority. 

Any breach of this Condition by the Contractor or by anyone employed by him or 

acting on his behalf (whether with or without the knowledge of the Contractor) 

shall be an offence under the provisions of the Public Procurement Regulations 

issued under The Exchequer and Audit Act Cap 412 of the Laws of Kenya. 
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37 Settlement Of Disputes 

37.1 In case any dispute or difference shall arise between Kenya Medical Supplies 

Authority or the Project Manager on his behalf and the Contractor, either during 

the progress or after the completion or termination of the Works, such dispute 

shall be notified in writing by either party to the other with a request to submit it 

to arbitration and to concur in the appointment of an Arbitrator within thirty days 

of the notice.  The dispute shall be referred to the arbitration and final decision of 

a person to be agreed between the parties.  Failing agreement to concur in the 

appointment of an Arbitrator, the Arbitrator shall be appointed by the Chairman 

or Vice Chairman of any of the following professional institutions; 

(i) Architectural Association of Kenya 

(ii) Institute of Quantity Surveyors of Kenya 

(iii) Association of Consulting Engineers of Kenya 

(iv) Chartered Institute of Arbitrators (Kenya Branch) 

(v) Institution of Engineers of Kenya 

On the request of the applying party.  The institution written to first by the 

aggrieved party shall take precedence over all other institutions. 

37.2 The arbitration may be on the construction of this Contract or on any matter or 

thing of whatsoever nature arising thereunder or in connection therewith, 

including any matter or thing left by this Contract to the discretion of the Project 

Manager, or the withholding by the Project Manager of any certificate to which 

the Contractor may claim to be entitled to or the measurement and valuation 

referred to in clause 23.0 of these conditions, or the rights and liabilities of the 

parties subsequent to the termination of Contract. 

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference has not been given by the 

applying party within ninety days of the occurrence or discovery of the matter or 

issue giving rise to the dispute. 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a 

dispute or difference shall not commence unless an attempt has in the first 

instance been made by the parties to settle such dispute or difference amicably 

with or without the assistance of third parties.  Proof of such attempt shall be 

required. 

37.5 Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the Works or abandonment of the 

Works or termination of the Contract by either party: 

(a) The appointment of a replacement Project Manager upon the said person 

ceasing to act. 
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(b) Whether or not the issue of an instruction by the Project Manager is 

empowered by these Conditions. 

(c) Whether or not a certificate has been improperly withheld or is not in 

accordance with these Conditions. 

(d) Any dispute or difference arising in respect of war risks or war damage. 

37.6 All other matters shall only be referred to arbitration after the completion or 

alleged completion of the Works or termination or alleged termination of the 

Contract, unless Kenya Medical Supplies Authority and the Contractor agree 

otherwise in writing. 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to direct such measurements, computations, tests or valuations as may in 

his opinion be desirable in order to determine the rights of the parties and assess 

and award any sums which ought to have been the subject of or included in any 

certificate. 

37.8 The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to open up, review and revise any certificate, opinion, decision, 

requirement or notice and to determine all matters in dispute which shall be 

submitted to him in the same manner as if no such certificate, opinion, decision 

requirement or notice had been given.  

37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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SPECIAL CONDITIONS OF CONTRACT 

 

Special conditions of contract shall supplement the general conditions of contract, wherever there 

is a conflict between the GCC and the SCC, the provisions of the SCC herein shall prevail over 

those in the GCC. 

 

Special conditions of contracts with reference to the general conditions of contract. 
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SECTION V 

APPENDIX TO CONDITIONS OF CONTRACT 
 (SUBCONTRACT WORKS) 

 

1.00 
 

APPENDIX TO CONDITIONS OF CONTRACT 
 

THE EMPLOYER IS:- 
 

Name: KENYA MEDICAL SUPPLIES AUTHORITY. 

Address: P. O. BOX 47715 - 00100, NAIROBI 

Name of Authorized Representative: THE CHIEF EXECUTIVE OFFICER, KENYA 

MEDICAL SUPPLIES AUTHORITY 

Telephone: …………………… 

Facsimile: ………………………. 

 

THE PROJECT MANAGER IS: 
 

Name: WORKS SECRETARY, MINISTRY OF TRANSPORT, INFRASTRUCTURE, 

HOUSING AND URBAN DEVELOPMENT, STATE DEPARTMENT OF PUBLIC WORKS 

Address: P. O. BOX 30743 – 00100, NAIROBI 

Telephone: +254 20272 3101 

Facsimile: +254 202724504 

Email: info@publicworks.go.ke 

The name (and identification number) of the Contract is PROPOSED CONSTRUCTION OF 

KEMSA MODERN WAREHOUSE AND OFFICE BLOCK AT EMBAKASI, NAIROBI - 

Tender Ref. No GF-KEMSA-CONST -5/OIT6/2017-2018   

 

The works in this contract comprise the construction of : 

Modern warehouse  - 14,680 M2  

Office block with 1No. basement and 6No. floors – 15,758 M2 

Flammable goods store – 307 M2 

Associated Civil and External Works 

Associated Mechanical and Electrical Services Installations. 

 

The Start Date shall be As agreed with the Employers. 

 

The Intended Completion Period is 130 Weeks for the whole works from the start date. 

 

 

The Contractor shall submit a revised program for the Works within Seven days of delivery of 

the Letter of Acceptance. 

The Site Possession Date shall be 14 days from the date of acceptance letter 

 

The Site is located in Embakasi, KEMSA Land LR No. 9042/176 Embakasi. 

The Defects Liability Period is 180 days AFTER DATE OF PRACTICAL COMPLETION.  
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 Other Contractors, utilities, etc., to be engaged by the Employer on the Site include those for the 
execution of: 

1. None                                           ‘ 

2. “                                  ‘                            

3. “                                  ‘                            

4. “                                  ‘                            

 

The minimum insurance covers shall be; 

1. The minimum cover for insurance of the Works and of plant and Materials in respect of 

the Contractor’s faulty design is:10% CONTRACT SUM 

2. The minimum cover for loss or damage to Equipment is:10% CONTRACT SUM 

3. The minimum for insurance of other property is:10% CONTRACT SUM 

4. The minimum cover for personal injury or death insurance 

5. For the Contractor’s employees: AS PER WORKMAN’S COMPENSATION 

6. And for other people is:5% CONTRACT SUM 

 

The following events shall also be Compensation Events: AS STATED IN THE CONDITIONS 

OF CONTRACT 

The period between Program updates is 30 days. 

 

The amount to be withheld for late submission of an updated Program is Full Certificate 

 

 The proportion of payments retained is TEN PER CENT (10%) OF CERTIFIED AMOUNT 

 

The Limit of retention is FIVE PER CENT (5%) OF CONTRACT SUM 

 

The Minimum monthly certificate shall be in the amount of 2% (minimum) of Contract Price / 
Contract Sum 

 

The Price Adjustment Clause SHALL NOT APPLY. THIS IS A FIXED PRICE CONTRACT 

 

The liquidated damages for the whole of the Subcontract Works are KENYA SHILLINGS FIVE 

HUNDRED THOUSAND (KSHS.100,000.00 ) PER WEEK OR PART THEREOF 

 

The Performance Security shall be for the following minimum amounts equivalent as a 

percentage of the Contract Price FIVE PERCENT (5%). 
 

The Completion Period for the Works is 130 Weeks 
 

Bidders are allowed to bid in any freely convertible currency. The rate of exchange for 

comparison purpose shall be the   CBK rate on the tender opening date. 

 

The schedule of basic rates used in pricing by the Contractor is as attached [Contractor to 

attach]. 

Clause 25.3 (KABCEC clauses) shall not apply. The bidder shall instead quote for prices from 

material from reputed manufacturers or suppliers for material listed. 

Advance Payment SHALL NOT be granted. Clause 23.7 is not applicable 

Special preference shall be given to the construction of the warehouse, flammable goods store, 

External Works and Civil works. The office block will commence upon satisfactory progression 

and / or on completion of the warehouse, flammable goods store, External Works and Civil 

works on Instruction from the Project Manager in consultation with the client. However, the 

Contractor will not be entitled to claims for loss of profit and other related costs / expenses in 

relation to delay of commencement office block 
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SECTION VI 
 

STANDARD FORMS 
 

  
 NOTES ON THE SAMPLE FORMS 

 

1 Form of Invitation to Tender - form to be completed by the Kenya Medical Supplies 

Authority 
  

2 Form of Tender - The form of tender must be completed by the tenderer and submitted with 

the tender documents.  It must also be duly signed by duly authorized representatives of the 

tenderer. 

  

3 Letter of Acceptance  this form letter will be used to communicate the award to the 

successful tenderer 

  

4 Form of Agreement - The Form of Agreement shall not be completed by the tenderer at the 

time of submitting the tender.  The Contract Form shall be completed after contract award 

and should incorporate the accepted contract price. 

  

5 Form-of Tender Security - When required by the tender documents the tender shall provide 

the tender security either in the form included herein or in another format acceptable to the 

Kenya Medical Supplies Authority. 

  

6 Performance Security Form- The performance security form should not be completed by the 

tenderers at the time of tender preparation.  Only the successful tenderer will be required to 

provide performance security in the form provided herein or in another form acceptable to 

the Kenya Medical Supplies Authority. 

  

7 Bank Guarantee for Advance Payment Form - When Advance payment is requested for by 

the successful bidder and agreed by the Kenya Medical Supplies Authority, this form must 

be completed fully and duly signed by the authorized officials of the bank. 

  

8 Qualification Information - this form must be completed fully and duly signed by the bidder. 

  

9 Tender Questionnaire - this form must be completed fully and duly signed by the bidder. 

  

10 Confidential Business Questionnaire Form - This form must be completed by the tenderer 

and submitted with the tender documents. 

  

11. Statement of Foreign Currency Requirement – this form is not applicable to this tender. 

  

12. Details of Sub-Contractors - This form must be completed by the tenderer and submitted 

with the tender documents. 

  

13. Request for Review Form This form shall only be used after tender evaluation if a bidder 

disagrees with the decisions of the Procuring Entity.  

 

14. Declaration of Undertaking (Integrity Statement) 
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15. Non - Debarment Declaration - This form must be completed by the tenderer and 

submitted with the tender documents. 

 

16. Site Visit Declaration Form – This form is for information only.  A pre-bid site visit 

certificate has been issued elsewhere in this document and shall only be filled during the pre-

bid site visit in the manner prescribed therein. 
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FORM OF INVITATION FOR TENDERS 

 

_______________________[date] 

 

 

To: TENDERER’S NAME____________________________________________  

 

 P. O. BOX  ____________________________________ 

        

_____________________________________ 

       

 ____________________________________ 

 

Dear Sirs: 

 

RE:  _______________________________________________________________________ 

 
You have been prequalified to tender for the above project. 

 

We hereby invite you and other prequalified tenderers to submit a tender for the execution and 

completion of the above Contract. 

 

A complete set of tender documents may be purchased by you from 

_________________________________________________________________________ 
 
Upon payment of a non-refundable fee of ________________________ 

 

All tenders must be accompanied by ONE (1) copy of both Technical and Financial Proposals 

and a security in the form and amount specified in the tendering documents, and must be 

delivered to ________________________________________________________________, 
or be addressed to _____________________________________________________________ 
_______________________________.  Tenders will be opened immediately thereafter, in the 

presence of tenderers’ representatives who choose to attend. 

 

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. 

 

Yours faithfully, 

 

_____________________________________ Authorized Signature 

 

_____________________________________  Name and Title 
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QUALIFICATION   INFORMATION 
 

1. Individual Tenderers or Individual Members of Joint Ventures 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation Certificate); 

 

Place of registration: ___________________________________ 

 

Principal place of business _____________________________ 

 

Power of attorney of signatory of tender ____________________ 

 

1.2 Total annual volume of construction work performed in the last five years 

Year 
Volume 

Currency Value 

   

   

   

   

   
 

 

1.3 

 

Work performed as Main Contractor on works of a similar nature and volume over the 

last five years.  Also list details of work under way or committed, including expected 

completion date. 

 

Project Name Name of Client 
and Contact 
Person 

Type of Work 
Performed and 
Year of 
Completion 

Value of  
Contract 
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1.4 Major items of Contractor’s Equipment proposed for carrying out the Works.  List all 

information requested below. Refer also to Clause 1.7(c) of the Instructions to Tenderers 
 

Item of 
Equipment 

Description, 
Make and age 
(years) 

Condition 
(new, good, 
poor) and 
number 
available 

Owned, leased 
(from whom?), or to 
be purchased (from 
whom?) 

    

    

    

    

    

1.5 Qualifications and experience of key personnel proposed for administration and execution 

of the Contract.  Attach biographical data.  Refer also to clause 1.5(e) of the Instructions 

to Tenderers and Clause 9.1 of the Conditions of Contract 

 

Position Name Years of 

experience 

(general) 

Years of experience 

in proposed position 

    

    

    

    

    

 

1.6 Financial reports for the last five years:  balance sheets, profit and loss statements, 

auditor’s reports, etc.  List below and attach copies. 

________________________________________________________________________

________________________________________________________________________

________________________________________________________________________

____________________________________________________________ 

1.7 Evidence of access to financial resources to meet the qualification requirements:  cash in 

hand, lines of credit, etc.  List below and attach copies of supportive documents. 

________________________________________________________________________

________________________________________________________________________

_______________________________________________________________ 
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1.8 Name, address and telephone, telex and facsimile numbers of banks that may provide 

reference if contacted by Kenya Medical Supplies Authority 

 

________________________________________________________________________

________________________________________________________________________

_______________________________________________________________ 

1.9 Statement of compliance with the requirements of Clause 1.2 of the Instructions to 

Tenderers. 

 

________________________________________________________________________

__________________________________________________________________ 

2.0 Proposed program (work method and schedule) for the whole of the Works.  

 

3.0 Joint Ventures 
 

The information listed in 1.1 – 1.10 above shall be provided for each partner of the joint 

venture. 

 
 

Attach the power of attorney of the signatory(ies) of the tender authorizing signature of 

the tender on behalf of the joint venture 

 

 
Attach the Agreement among all partners of the joint venture ( and which is legally 

binding on all partners), which shows that: 

 

a) all partners shall be jointly and severally liable for the execution of the 

Contract in accordance with the Contract terms; 

b) one of the partners will be nominated as being in charge, authorized to incur 

liabilities  and receive instructions for and on behalf of any and all partners of 

the joint venture; and 

c) the execution of the entire Contract, including payment, shall be done 

exclusively with the partner in charge. 

 

 

 

Bidder's Signature: ---------------------Official Stamp ----------------------------------- 
 

 

Date: ------------------------------------------ 
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TENDER QUESTIONNAIRE 
 

 

 

Please fill in block letters. 

 

 

1. Full names of tenderer 
 

_________________________________________________________________________ 

 

2. Full address of tenderer to which tender correspondence is to be sent (unless an agent has 

been appointed below) 

 

_________________________________________________________________________ 
 

3. Telephone number (s) of tenderer 

 

_________________________________________________________________________ 

 

4. Facsimile number of tenderer 

 
_________________________________________________________________________ 

 

5. Name of tenderer’s representative to be contacted on matters of the tender during the tender 

period 

 

________________________________________________________________________ 

 

6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is essential if 

the tenderer does not have his registered address in Kenya (name, address, telephone, telex) 

 

_________________________________________________________________________ 

 

_________________________________________________________________________ 
 

_________________________________________________________________________ 

 

 

 

 

 
 

 

 

      

 ______________________________ 

        Signature of Tenderer 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE FORM 

  
You are requested to give the particulars indicated in Part 1; either Part 2(a), 2(b) or 2 (c) whichever applies 

to your type of business; and Part 3. 

You are advised that it is a serious offence to give false information on this form. 

 Part 1 – General 
1.1 Business Name 

………………………………………………………………………………………… 

1.2 Location of Business Premises. …………………………………………………………………… 

1.3 Plot No………………………………………… Street/Road ……………………………………… 

 Postal Address …………………………………………………………………….……..…………..  

Tel No. ……………….…. Fax ……………………. E mail ………………………...……………. 

1.4 Nature of Business ,……………………………………….…………………………………………  

1.5 Registration Certificate  No.……………………………………………………………………… 

1.6 Maximum Value of Business which you can handle at any one time – Kshs………………… 

1.7 Name of your Bankers ……………………………………………Branch ………………………. 

  

 Part 2 (a) – Sole Proprietor 
2a.1 Your Name in Full ………..………………………………………….. Age ……………………… 
2a.2 Nationality ……………………………… Country of Origin ……………………………………… 

 Citizenship Details ……………………………………………………. 

  

 Part 2 (b) Partnership 

2b.1 Given details of Partners as follows: 

2b.2  Name                                  Nationality                        Citizenship Details               Shares 

 1…………………………………………………………………………………………………… 

 2…………………………………………………………………………………………………… 

 3…………………………………………………………………………………………………… 

 4…………………………………………………………………………………………………… 

  

 Part 2 (c ) – Registered Company 

2c.1 Private or Public ……………………………………………………………………………………. 

2c.2 State the Nominal and Issued Capital of Company- 

      Nominal Kshs. ……………………………………………………………………………… 

      Issued    Kshs. ………………………………………………………………………………… 

2c.3 Given details of all Directors as follows 

  Name                           Nationality                     Citizenship Details               Shares 

 1…………………………………………………………………………………………………… 

 2.………………………………………………………………………………………………… 

 3.………………………………………………………………………………………………… 

 4.…………………………………………………………………………………………………… 

 5……………………………………………………………………………………………………… 
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 Part 3  – Eligibility Status 
  

3.1 Are you related to an Employee, Committee Member or Board Member of Kenya Medical Supplies 

Authority ? Yes ______ No_______ 

3.2 If answer in ‘3.1’ is YES give the relationship. 

………………………………………………………………………………………………………

………………………………………………………………………………………………… 
………………………………………………………………………………………………………

………………………………………………………………………………………………… 

3.3 Does an Employee, Committee Member, Board Member of Kenya Medical Supplies Authority  sit 

in the Board of Directors or Management of your Organization, Subsidiaries or Joint Ventures? 

Yes______ No______ 

3.4 If answer in ‘3.3’ above is YES give details. 

 ………………………………………………………………………………………… 

………………………………………………………………………………………… 
…………………………………………………………………………………………………… 

  

3.5 Has your Organization, Subsidiary Joint Venture or Sub-contractor been involved in the past 

directly or indirectly with a firm or any of it’s affiliates that have been engaged by Kenya Medical 

Supplies Authority  to provide consulting services for preparation of design, specifications and 

other documents to be used for procurement of the goods under this invitation? Yes_______ 

No_______ 
  

3.6 If answer in ‘3.5’ above is YES give details. 

 ………………………………………………………………………………………… 

………………………………………………………………………………………… 

…………………………………………………………………………………………………… 

  

3.7 Are you under a declaration of ineligibility for corrupt and fraudulent practices? YES_____ 

No______ 

  

3.8 If answer in ‘3.7’ above is YES give details: 

…………………………………………………………………………………………………… 

…………………………………………………………………………………………………… 

…………………………………………………………………………………………………… 

  

3.9 Have you offered or given anything of value to influence the procurement process? Yes 

_____No_____ 

  

3.10 If answer in ‘3.9’ above is YES give details 

………………………………………………………………………………………… 

………………………………………………………………………………………… 

…………………………………………………………………………………………………… 

  

 I DECLARE that the information given on this form is correct to the best of my knowledge and 

belief. 

  

 Date ……………………………………………….. Signature of Candidate  

 If a Kenya Citizen, indicate under “Citizenship Details” whether by Birth, Naturalization or 

registration. 
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DECLARATION OF UNDERTAKING (INTEGRITY STATEMENT) 
 

Anti – Corruption Policy in the Procurement Process 

Undertaking By Bidder On Anti – Corruption Policy / Code of Conduct And Compliance 
Program 

The governments of Kenya is committed to fighting corruption in all its forms and in all its 

institutions to ensure that all the government earned revenues are utilized prudently and for the 

purpose intended with a view to promoting economic development as the country work towards 

actualizing Vision 2030.  

Here at KEMSA and also being one of the government entities mandated under the government 

Legal Notice number 466 of 2004 to procure, warehouse and distribute Essential Medicines and 

Medical Supplies to all the public health facilities in Kenya, on behalf of the government, we are 

highly  committed to fighting any form of corruption in our organization to ensure that all the 

monies that the government entrust with us, is optimally and prudently utilized for the benefits of 

all the people we serve. 

The following is a requirement that every Bidder wishing to do business with KEMSA must 
comply with:   

(1) Each bidder must submit a statement, as part of the tender documents, in the format given 

and which must be signed personally by the Chief Executive Officer or other appropriate 

senior corporate officer of the bidding company and, where relevant, of its subsidiary in 

Kenya.  If a tender is submitted by a subsidiary, a statement to this effect will also be 

required of the parent company, signed by its Chief Executive Officer or other 

appropriate senior corporate officer. 

(2) Bidders will also be required to submit similar No-bribery commitments from their 

subcontractors and consortium partners; the bidder may cover the subcontractors and 

consortium partners in its own statement, provided the bidder assumes full responsibility.  

(3) a) Payment to agents and other third parties shall be limited to appropriate compensation for 

legitimate services.  

b) Each bidder will make full disclosure in the tender documentation of the  beneficiaries and 

amounts of all payments made, or intended to be made, to agents or other third parties 

(including political parties or electoral candidates) relating to the tender and, if successful, 

the implementation of the contract. 

c) The successful bidder will also make full disclosure [quarterly or semi- annually] of all 

payments to agents and other third parties during the execution of the contract.  

d) Within six months of the completion of the performance of the contract, the successful 

bidder will formally certify that no bribes or other illicit commissions have been paid. The 

final accounting shall include brief details of the goods and services provided that are 

sufficient to establish the legitimacy of the payments made.  

e) Statements required according to subparagraphs (b) and (d) of this paragraph will have to 

be certified by the company's Chief Executive Officer, or other appropriate senior 

corporate officer.  
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(4) Tenders which do not conform to these requirements shall not be considered.  

(5) If the successful bidder fails to comply with its No-bribery commitment, significant 

sanctions will apply. The sanctions may include all or any of the following: 

a) Cancellation of the contract; 

b) Liability for damages to the public authority and/or the unsuccessful competitors in 

the bidding possibly in the form of a lump sum representing a pre-set percentage of 

the contract value (liquidated). 

(6) Bidders shall make available, as part of their tender, copies of their anti-Bribery 

Policy/Code of Conduct, if any, and of their-general or project - specific - Compliance 

Program.  

(7) The Government of Kenya through Kenya Anti-Corruption Commission has made special 

arrangements for adequate oversight of the procurement process and the execution of the 

contract. Those charged with the oversight responsibility will have full access if need be to 

all documentation submitted by Bidders for this contract, and to which in turn all Bidders 

and other parties involved or affected by the project shall have full access (provided, 

however, that no proprietary information concerning a bidder may be disclosed to another 

bidder or to the public).  

 

1. MEMORANDUM ( FORMAT ) 

(Clause 41, 62 and 66 of Kenya Public Procurement and Asset Disposal Act 2015) 

This company _____________________(name of company) has issued, for the purposes of this 

tender, a Compliance Program copy attached -which includes all reasonable steps necessary to 

assure that the No-bribery commitment given in this statement will be complied with by its 

managers and employees, as well as by all third parties working with this company on the public 

sector projects or contract including agents, consultants, consortium partners, subcontractors and 

suppliers')"  

Authorized Signature:          

Name and Title of Signatory:          
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NON - DEBARMENT DECLARATION 
 

We (insert the name of the company / supplier) -------------------------------------declares and 

guarantees that no director, sub-contractor or any person who has any controlling interest in our 

organization has been debarred from participating in a procurement proceeding. 

 

Name ………………………………Signature………………………..Date ……………… 

 

Company Seal / Business Stamp  
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SITE VISIT DECLARATION FORM 

 
PROPOSED CONSTRUCTION OF KEMSA WAREHOUSE AND OFFICE BLOCK 
 

 

I/We………………………………………………………of…………………………………….. do 

hereby declare that I/We have visited the site in the company of the below mentioned consultant 

and fully understand the scope and sequence of works. 

 

 

COMPANY REPRESENTATIVE 

 

NAME: ………………………………. 

 

 

DESIGNATION: …………………………………….  

 

 

Date …………………………………….   

 

 

OFFICIAL STAMP 
 

 

 
KEMSA REPRESENTATIVE 
 

 

NAME:…………………………………………………. 

 

 

SIGNATURE:……………………………….. 

 

 

DATE:………………………………….. 

 

 
 
OFFICIAL STAMP 
 

 

Signed …………………………………….  

 

 

 

Date ……………………………………. 
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TENDER SECURITY FORM 
(Amend accordingly if provided by Insurance Company) 

 

Whereas ………………………………………..[name of the tenderer] 

(hereinafter called “the tenderer”)has submitted its tender dated………………..[date of 

submission of tender ] for the provision of ……………………………………………….. 

[name and/or description of the services] 

(hereinafter called “the Tenderer”)……………………………………………………………… 

KNOW ALL PEOPLE by these presents that WE……………………………………… 

of……………………………………………having registered office at 

[name of Procuring Entity](hereinafter called “the Bank”)are bound unto………………….. 

[name of Procuring Entity](hereinafter called “the Procuring Entity”) in the sum of 

……………………. 

for which payment well and truly to be made to the said Procuring Entity, the Bank binds 

itself, its successors, and assigns by these presents. Sealed with the Common Seal of the said 

Bank this___________ day of 20_________.  

THE CONDITIONS of this obligation are:  

1. If the tenderer withdraws its Tender during the period of tender validity specified by the 

tenderer on the Tender Form; or  

2. If the tenderer, having been notified of the acceptance of its Tender by the PROCURING 

ENTITY during the period of tender validity:  

 

(a) fails or refuses to execute the Contract Form, if required; or  

(b) fails or refuses to furnish the performance security, in accordance with the instructions to 

tenderers;  

we undertake to pay to the Procuring Entity up to the above amount upon receipt of its first 

written demand, without the Procuring Entity having to substantiate its demand, provided that 

in its demand the Procuring Entity will note that the arnount claimed by it is due to it, owing to 

the occurrence of one or both of the two conditions, specifying the occurred condition or 

conditions.  

This guarantee will remain in force up to and including thirty (30) days after the period of 

tender validity, and any demand in respect thereof should reach the Bank not later than the 

above date.  

[signature of the bank] 
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any heading, he must give below 

details of the sub-contractors he intends to employ for each portion. 

 

Failure to comply with this requirement may invalidate the tender.   

 

(1) Portion of Works to be sublet:  ……………………………………………………….… 

  

(i)   Full name of Sub-contractor 

and address of head office: …………………………………………………………… 

 

                 …………………………………………………………… 

     

                   …………………………………………………………… 

 

(ii)   Sub-contractor’s experience 

of similar works carried out 
in the last 3 years with 

Contract value:………………………………………………………………………….… 

 

 …………………………………………………………………

   

 ………………………………………………………………… 

 
(2) Portion of Works to sublet: 

 …………………………………………………………………… 

 

(i)      Full name of Sub-contractor 

  and address of head office: …………………………………………………………… 

 

                      …………………………………………………………… 
     

                      …………………………………………………………… 

 

(ii) Sub-contractor’s experience 

of similar works carried out 

in the last  3 years with 

contract value: ……………………………………………………………………. 
 

                 ………………………………………….………………………… 

 

               ……………………………………………………………………. 

 

     

 

  

______________________________             ____________________________ 

 [Signature of Tenderer]    Date 
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BANK GUARANTEE FOR ADVANCE PAYMENT FORM 
 

To ………………………………….. 

 

Gentlemen and/or Ladies: 

 

In accordance with the payment provision included in the special conditions of contract, which 

amends the general conditions of contract to provide for advance payment, 

………………………………………………………………… 

[name and address of tenderer][hereinafter called “the tenderer”] shall deposit with the Procuring 

entity a bank guarantee to guarantee its proper and faithful performance under the said clause of 

the contract in an amount of …………………………………………………… 

………………………………………………………………………………………… [amount of 

guarantee in figures and words].  

 

We, the…………………………………………………………………………… [bank or 

financial institution], as instructed by the tenderer, agree unconditionally and irrevocably to 

guarantee as primary obligator and not as surety merely, the payment to the Procuring entity on 

its first demand without whatsoever right of objection on our part and without its first claim to 

the tenderer, in the amount not exceeding……………………………………………………… 

………………………………………………………...[amount of guarantee in figures and 

words]. 

 

We further agree that no change or addition to or other modification of the terms of the Contract 

to be performed thereunder or of any of the Contract documents which may be made between 

the Procuring entity and the tenderer, shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition, or modification.  

 

This guarantee shall remain valid and in full effect from the date of the advance payment 

received by the tenderer under the Contract until [date].  

 

Yours truly,  

 

Signature and seal of the Guarantors ___________________________________________ 

                                                                      [name of bank or financial institution] 

_____________________________________________________________ 

[address] 

________________________________________________________________ 

[date] 
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PERFORMANCE SECURITY FORM 
 

 

To: ………………………………………… 

 

 

WHEREAS………………………………………………………………………………………

……….[name of tenderer] 

(hereinafter called “the tenderer”) has undertaken, in pursuance of Contract 

No.___________[reference number of the contract] dated _______________20______ to 

supply…………………………………………………………………………………….. 

 

[Description services](Hereinafter called “the contract”) 

AND WHEREAS it bas been stipulated by you in the said Contract that the tenderer shall 

furnish you with a bank guarantee by a reputable bank for the sum specified therein as security 

for compliance with the Tenderer’s performance obligations in accordance with the Contract.  

AND WHEREAS we have agreed to give the tenderer a guarantee:  

THEREFORE WE hereby affirm that we are Guarantors and responsible to you, on behalf of 

the tenderer, up to a total of ……………………………………………………………………… 

………………………………………………. [amount of the guarantee in words and figures],  

and we undertake to pay you, upon your first written demand declaring the tenderer to be in 

default under the Contract and without cavil or argument, any sum or sums within the limits of 

……………………………………………………………………………………………………

……[amount of guarantee] as aforesaid, without your needing to prove or to show grounds or 

reasons for your demand or the sum specified therein.  

This guarantee is valid until the _____ day of 20_____ 

_______________________________________________________________ 

Signature and seal of the Guarantors  

______________________________________________________________ 

 [name of bank or financial institution]  

______________________________________________________________ 

 [address]  

______________________________________________________________ [date]  
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METHOD STATEMENT 
 

The Tenderer is required to give a brief description herebelow of how the tenderer plans to execute 

the works (The tenderer may add more pages if required). 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS 
 

(See Clause 23] of the Conditions of Contract) 

 

In the event of our Tender for the execution of____________________ 

__________________________(name of Contract) being accepted, we would require in 

accordance with Clause 21 of the Conditions of Contract, which is attached hereto, the 

following percentage: 

 

(Figures)………………………… (Words)………………………………… 

 

of the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 

 

 

Currency in which foreign exchange element is required: 

 

……………………………………………………………………………………… 

 

Date:  The ………… Day of …………….. 20……………. 

 

Enter 0% (zero percent) if no payment will be made in foreign currency. 

 

Maximum foreign currency requirement shall be _____________(percent) of the Contract 

Sum, less Fluctuations. 

 

 

 

       _____________________ 

       (Signature of Tenderer) 
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LETTER OF NOTIFICATION OF AWARD 
 

 

To:   

         

   

 

 

RE: Tender No.  

 

        Tender Name  

 

This is to notify that the contract/s stated below under the above mentioned tender have been 

awarded to you.  

  

  

 

1. Please acknowledge receipt of this Letter of Notification signifying your Acceptance. 

 

2. The Contract/contracts shall be signed by the parties within 30 days of the date of this 

letter but not earlier than 14 days from the date of the letter.  

 

3. You may contact the officer whose particulars appear below on the subject matter of this 

Letter of Notification of Award.  

 

…………………………………………………. 
                           The Chief Executive Officer 
                           Kenya Medical Supplies Authority 
                           P. O. Box 47715 – 00100 

             NAIROBI. 

 

  

FOR: ………………………………………. 
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LETTER OF ACCEPTANCE 

[letterhead paper of the Employer] 

 

 

 

            

       _______________________[date] 

 

TO:  __________________________________________(Contractor) 

 

P. O. BOX: ____________________________________ 

 

      ______________________________________ 

 

Dear Sir, 

 

This is to notify you that your Tender dated ___________________________ 

for the execution of  ________________________________________________ 

[Name of the Contract and identification number, as given in the Tender documents] for 

the Contract Price of Kshs._____________________ [amount in figures] [Kenya Shillings 

_________________________________________________________________________

__________________________________________________________(amount in words)  

in accordance with the Instructions to Tenderers is hereby accepted. 

 

You are hereby instructed to proceed with the execution of the said Works in accordance 

with the Contract documents. 

 

 

 

Authorized Signature:  ………………………………………………………………… 

 

 

 

 

Name and Title of Signatory:  ………………………………………………………… 
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FORM OF AGREEMENT 
 

THIS AGREEMENT, made the _________________ day of ________ 20 ______ between  

KENYA MEDICAL SUPPLIES AUTHORITY of [or whose registered  

office is situated at] …………………………………... (hereinafter called “the Procurement 

Entity”) of the one part AND 

________________________________________________________of[or whose registered  

 

office is situated at]_________________________________________________________ 

(hereinafter called “the Contractor”) of the other part. 

 

WHEREAS THE Procurement Entity is desirous that the Contractor executes 

________________________________________________________________________ 

(name and identification number of Contract ) (hereinafter called “the Works”) located  

at______________________________[Place/location of the Works]and the Procurement Entity 

has  

 

accepted the tender submitted by the Contractor for the execution and completion of such 

Works  

and the remedying of any defects therein for the Contract Price of  

 

Kenya Shillings________________________________________________Amount in figures],  

 

Kenya Shillings________________________________________________ [Amount in words]. 

  

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

 

2. The following documents shall be deemed to form and shall be read and construed as 

part of this Agreement i.e. 

(i) Letter of Acceptance 

(ii) Form of Tender  

(iii) Conditions of Contract Part I 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 

(v) Specifications 

(vi) Drawings 
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(vii) Priced Bills of Quantities 

 

3. In consideration of the payments to be made by the Procurement Entity to the Contractor 

as hereinafter mentioned, the Contractor hereby covenants with the Procurement Entity 

to execute and complete the Works and remedy any defects therein in conformity in all 

respects with the provisions of the Contract. 

4. The Procurement Entity hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein, the 

Contract Price or such other sum as may become payable under the provisions of the 

Contract at the times and in the manner prescribed by the Contract. 

 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day 

and year first before written. 

 

The common Seal of _________________________________________________ 

 

Was hereunto affixed in the presence of  ________________________________ 

 

Signed Sealed, and Delivered by the said ______________________________ 

 

Binding Signature of the Procurement Entity 

__________________________________________________________________ 

 

Binding Signature of Contractor _______________________________________ 

 

In the presence of (i)  Name_______________________________________ 

 

                                Address_____________________________________ 

 

                                 Signature___________________________________ 

 

(ii)   Name _______________________________________ 

 

Address_____________________________________ 

 

Signature____________________________________  
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CONTRACT FORM 
 

 

THIS AGREEMENT made the ___day of _____20____between……… [name of Procuring 

Entity] of ……………….[country of Procuring Entity] (hereinafter called “the Procuring 

entity”) of the one part and ……………………[name of tenderer] of ……….[city and 

country of tenderer] (hereinafter called “the tenderer”) of the other part. 

WHEREAS the procuring entity invited tenders for certain materials and spares. 

viz……………………..[brief description of materials and spares] and has accepted a tender 

by the tenderer for the supply of those materials and spares in the spares in the sum of 

………………………………………[contract price in words and figures]. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:  

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract referred to.  

2. The following documents shall be deemed to form and be read and construed as part of 

this Agreement, viz.:  

(a)  the Tender Form and the Price Schedule submitted by the tenderer;  

(b)  the Schedule of Requirements;  

(c)  the Technical Specifications;  

(d)  the General Conditions of Contract;  

(e)  the Special Conditions of Contract; and  

 (f)  the Procuring entity’s Notification of Award.  

3. In consideration of the payments to be made by the Procuring entity to the tenderer as 

hereinafter mentioned, the tenderer hereby covenants with the Procuring entity to provide 

the materials and spares and to remedy defects therein in conformity in all respects with 

the provisions of the Contract  

4. The Procuring entity hereby covenants to pay the tenderer in consideration of the 

provision of the materials and spares and the remedying of defects therein, the Contract 

Price or such other sum as may become payable under the provisions of the contract at the 

times and in the manner prescribed by the contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 

accordance with their respective laws the day and year first above written.  

Signed, sealed, delivered by ___________the _________(for the Procuring entity)  

Signed, sealed, delivered by ___________the __________(for the tenderer)  

in the presence of_______________ 
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FORM RB 1 
 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 
APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………………………….APPLICANT 

 

AND 

 

…………………………………RESPONDENT (Procuring Entity) 

Request for review of the decision of the…………… (Name of the Procuring Entity) of 

……………dated the…day of ………….20……….in the matter of Tender No………..…of 

…………..20…… 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above mentioned 

decision on the following grounds , namely:- 

 

By this memorandum, the Applicant requests the Board for order/orders that: - 

1.  

2.  

etc  

 

SIGNED ……………….(Applicant) 

Dated on…………….day of ……………/…20….. 

FOR OFFICIAL USE ONLY 

 

Lodged with the Secretary Public Procurement Administrative Review Board on ………… 

day of ………....20….……… 

 

 

SIGNED 

Board Secretary 
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SECTION B 
 
 

CONDITIONS OF  
 

SUB-CONTRACT AGREEMENT 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Proposed KEMSA Warehouse & Offices – Lifts Conditions of Contract 
 

 

Page- 78 - of 154                                                                                                                                                            May, 2022 

 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

CONDITIONS OF CONTRACT 
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SUB-CONTRACT AGREEMENT (KABCEC) 
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ORIGINAL       COUNTERPART 
embossed stamp      embossed stamp 

 

 

1.0 AGREEMENT 
 

1.1 This agreement is made on ……………………………………………… 

 

between …………………………………………………………………. 

 

of (or whose registered office is situated at) …………………………… 

 

…………………………………………………………………………… 

 

  (hereinafter called “the Contractor”) of the one part …………………… 

 

  and ………………………………………………………………………. 

 

  of (or whole registered office is situated at) …………………………… 

 

  …………………………………………………………………………... 

  (hereinafter called “the Sub-Contractor”) of the other part: 

 

1.2 SUPPLEMENTAL to an agreement(hereinafter referred to as the “the main 

contract”) 

 

made on …………………………………………………………………. 

 

Between ………………………………………………………………… 

 

…………………………………………………………………………… 

(hereinafter called “the Employer”) of the one part and the Contractor of the other 

part based on the Agreement and Conditions of Contract for Building Works, 

published by the Joint Building Council, Kenya …….. 

……………….. edition. 

  

1.3 WHEREAS the contractor is desirous of sub-letting to the Sub-Contractor  

 

…………………………………………………………………………….. 

 

……………………………………………………………………………. 

 

……………………………………………………………………………… 
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hereinafter called “the sub-contractor works” at…………………………... 

 

on Land Reference No……………………………...being part of the main  

contract works. 

 

1.4 And whereas the Sub-contractor has supplied the Contractor with a priced 

copy of the bills of quantities (hereinafter referred to as “the sub-contractor bills”), 

where applicable, which together with the drawings 

numbered…………………………………………………………………… 

 

……………………………………………………………………………... 

(hereinafter referred to as “the sub-contract drawings), the specifications and the 

conditions of sub-contract have been signed by or on behalf of the parties thereto. 

 

And whereas the Sub-Contractor has had reasonable opportunity of inspecting the 

main contract or a copy thereof except the detailed prices of the Contractor 

included in the bills of quantities or schedule of rates. 

 

1.5 And whereas the Architect, with the approval of the Employer, has nominated the 

Sub-Contractor to carry out the works described at clause 1.3 herein: 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 
 

1.6 For the consideration herein stated, the Sub-Contractor shall upon and subject to 

the conditions annexed hereto carry out and complete the sub-contract works shown 

upon the sub-contract drawings and described by or referred to in the sub-contract 

bills, specifications and in the said conditions. 

 

1.7 The Contractor shall pay the Sub-Contractor the sum of the Kshs (in 

words)……………………………………………………………………… 

 

…………………………………………………………………………… 

 

……………………………………Kshs……………..……………………) 

(hereinafter referred to as “the sub-contractor price”) or such sum as shall become 

payable hereinafter at the times and in manner specified in the said conditions. 

 

1.8 The term ‘Architect’, ‘Quantity Surveyor’ and ‘Engineer’, where applicable, shall 

refer to the persons appointed by the Employer to administer  the sub-contract in 

accordance with the main contract agreement. Where applicable reference to the 

Project Manager shall be deemed to include reference to the Engineer. 

 

1.9 In the event of the need to appoint a replacement Architect, Quantity Surveyor, 

Engineer or other specialist (whether named in this agreement or not) the Employer 

shall make such appointment as soon as practicable after the need for such 

appointment arises and shall communicate the appointment to the Sub-Contract 

through the Contractor. 
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1.10 Where the sub-contract does not incorporate bills of quantities, the term “sub-

contract bills” and “bills of quantities” wherever appearing shall be deemed deleted 

and replaced with the term “schedule of rates” as applicable. 

 

1.11 The terms defined in the main contract shall have the same meaning in this sub-

contract as that assigned to them therein. 

 

1.12 AS WITNESS the hands of the said parties; 

 

Signed by the said 

 

…………………………………………………………..(Contractor) 

 

In the presence of 

 

Name ………………………………………………………….. 

 

Address ……………………………………………………….. 

 

Signed by the said 

 

…………………………………………….(Sub-Contractor) 

 

In the presence of 

 

Name ………………………………………………………… 

 

Address ……………………………………………………… 
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CONDITIONS OF SUB-CONTRACT 
 
2.0 GENERAL OBLIGATIONS OF THE CONTRACTOR 
 
The Contractor shall: 
 

2.1 Timeously obtain from the Project Manager on behalf of the Sub-Contractor all drawings, 

necessary details, instructions and other information required by the Sub-Contractor for the 

proper carrying out of the sub-contract works. 

 

2.2 Provide all such facilities and attend upon the Sub-Contractor as required and as provided 

in the specifications, bills of quantities and these conditions to the extent compatible with 

the provisions of the main contract 
 

2.3 Observe, perform and comply with all the provisions of the main contract and of this sub-

contract on the part of the Contractor to be observed, performed and complied with to 

ensure satisfactory completion of the sub-contract works. 

 

3.0 GENERAL OBLIGATIONS OF THE SUB-CONTRACTOR 
 

3.1 The Sub-Contractor shall be deemed to have notice of all the provisions of the main 

contract except the detailed prices of the Contractor included in the bills of quantities or in 

the schedule of rates. 

3.2 The Sub-Contractor shall carry out and complete the sub-contract works in accordance 

with this sub-contract and in all respects to the reasonable satisfaction of the Contractor 

and of the Project Manager and in conformity with all reasonable directions and 

requirements of the Contractor regulating the due carrying out of the contract works. 
 

3.3 The Sub-Contractor shall observe, perform and comply with all the provisions of the main 

contract on the part of the Sub-Contractor to be observed, performed and complied with so 

far as they relate and apply to the sub-contract works or any portion thereof and  are not 

inconsistent with the expressions of this sub-contract as if all the same were set out herein. 

 

3.4 Without prejudice to the generality of the foregoing requirements, the Sub-Contractor shall 
especially observe perform and comply with the provisions in the main contract as they 

apply to the sub-contract works 

 
4.0 SUB-CONTRACT DOCUMENTS 
 

4.1 The sub-contract documents for use in the carrying out of the sub-contract works shall be:- 

 

4.1.1 The agreement and these conditions 

 

4.1.2 The sub-contract drawings as listed in the agreement 

 

4.1.3 The sub-contract bill of quantities or schedule of rates as applicable 

 

4.1.4 The specifications as separately supplied or as contained in the sub-contract bills. 

 

 

4.2 Upon the execution of the sub-contract, the Contractor shall register the agreement with the 

relevant statutory authority and pay all fees, charges, taxes, duties and all costs arising 

therefrom. 
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4.3 The manner of supplying contract documents, their custody, display on site and their 

interpretation in the event of discrepancies shall be as provided in the main contract in 

respect of the main contract documents with the necessary amendments made to refer to 

the sub-contract. 

 
5.0 GENERAL LIABILITY OF THE SUB-CONTRACTOR 

 
5.1 The Sub-Contractor shall be liable for and shall indemnify the Contractor against and from: 

 

5.1.1 Any breach, non-observance or non-performance by the Sub-Contractor, his 

servants or agents of any of the said provisions of the main contract and of this 

sub-contract. 

5.1.2 Any act or omission of the Sub-Contractor, his servants or agents which involve 

the Contractor in any liability to the Employer under the main contract 

5.1.3 Any claim, damage, loss or expense due to or resulting from any negligence or 

breach of duty on the part of the Sub-Contractor, his servants or agents. 

5.1.4 Any loss or damage resulting from any claim under any statute or common law by 

an employee of the Sub-Contractor in respect of personal injury or death arising 

out of or in the course of his employment. 

5.2 Provided that nothing contained in this sub-contract shall impose any liability on the Sub-
Contractor in respect of any negligence or breach of duty on the part of the Employer, the 

Contractor, other sub-contractors or their respective servants or agents nor create any 

privity of contract between the Sub-Contractor and the Employer or any other sub-

contractor. 

 

6.0 INSURANCE AGAINST INJURY TO PERSONS AND PROPERTY 
 

6.1 Without prejudice to his liability to indemnify the Contractor under clause 5.0 above, the 

Sub-Contractor shall maintain:- 

 

6.1.1 Such insurances as are necessary to cover the liability of the Sub-Contractor in 

respect of injury or damage to property including damage to the works arising out 

of  or in the  course of or by reason of the carrying out of the sub-contract works 

except for liability against the contingencies specified at clause 6.3 herein. 
6.1.2 The insurances required under sub clause 6.1.1 above shall be placed with insurers 

approved by the Contractor and the Architect. 

 

6.2 Notwithstanding the provisions of clause 23.0 of these conditions, the Contractor shall not 

be obliged to make payments to the Sub-Contractor before the said policies have been 

provided. 

 

6.3 Where clause 30 of the main contract applies, the sub-contract works, including materials 

and goods of the sub-Contractor delivered to the works, shall as regards loss or damage by 

the contingencies stated at clause 30 therein, namely, fire, earthquake, fire following 

earthquake, lightning, explosion, storm, tempest, flood, bursting or overflowing of water 

tanks, apparatus or pipes, aircraft and other aerial devices or articles dropped therefrom, 

riot and civil commotion, be at the sole risk of the contractor.  The Contractor shall cover 
his liability for the works by procuring insurances as required in the said clause. 

 

 

6.4 Where clause 30 or the main contract applies, the sub-contract works, including materials 

and goods of the Sub-Contractor delivered to the works shall, as regards loss or damage by 

the contingencies stated therein be at the sole risk of the Employer.  The Employer shall 

cover his liability for the works by procuring insurances as required in the said clause. 

6.5 The Sub-Contractor shall observe and comply with the conditions contained in the policy 

or policies of insurance of the Contractor or of the Employer, as the case may be, as 
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regards loss or damage which may be caused by the stated contingencies. For this purpose, 

the Contractor or the Employer as the case may be, shall avail the said policies to the Sub-

Contractor for his perusal. 

 

6.6 If any loss or damage affecting the sub-contract works or any part thereof or any  unfixed 

goods or materials is occasioned by any one or more of the said contingencies, then, 

 

6.6.1 The occurrence of such loss or damage shall be disregarded in computing any amounts 

payable to the Sub-Contractor under the sub-contract, and 

 

6.6.2 The Sub-Contractor shall, with due diligence, restore the work  damaged, replace or 

repair any unfixed materials or goods which have been destroyed or damaged, remove and 

dispose of any debris and proceed with the carrying out and completion of the sub-contract 
works. 

 

6.6.3 The restoration of work damaged the replacement and repair of unfixed materials and 

goods and the removal of debris shall be deemed to be a variation required by the 

Architect. Such work shall be paid for in accordance with clause 30.0 of the main contract. 

 

7.0 PERFORMANCE BOND 
 

Before commencing the works, the Sub-Contractor shall provide one surety who must be an 

established bank or insurance company to the approval of the Contractor and who will be bound to 

the Contractor in the sum equivalent to five per cent (5%) of the sub-contract price for the due 

performance of the sub-contract until the certified date of practical completion. Notwithstanding 

the provisions of clause 23.0 of these conditions, no payments shall made to the Sub-Contractor 

before the said bond is provided. 

 

8.0  POSSESSION OF SITE AND COMMENCEMENT OF WORKS 
 

8.1 Within the period stated in the appendix to these conditions, the Contractor shall give 

possession of the site works to the Sub-Contractor and such access as may be necessary to 

enable the Sub-Contractor to commence and proceed with the sub-contract works in 

accordance with the sub-contract. 

8.2 On or before the date for commencement of works stated in the appendix to these 

conditions, the Sub-Contractor shall commence the carrying out of the sub-contract works 

and shall proceed regularly and diligently with the same in accordance with the sub-

contract program, the main contract program and or with the progress of the main contract 

works and complete on or before the date stated in the appendix to these conditions as the 

date for practical completion or within any extended time granted under clause 25.0 of 
these conditions. 

 

 

 

 

 

 
 

9.0 PROJECT MANAGERS INSTRUCTIONS 
 

9.1 The Sub-Contractor shall forthwith comply with all the instructions issued to him by the 

Project manager, either directly or through the Contractor, in regard to any matter in 

respect of which the Project Manager is expressly empowered by the main contract 

conditions to issue instructions. 
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9.2 The manner of complying with or querying the validity of Project manager’s instruction 

shall be as provided in clause 16.0 of the main contract. The Project manager shall not be 

obliged to carry our instructions not issued in the manner provided therein. 

 

 

10.0 VARIATIONS 
 

10.1 The term “variation” shall have the meaning assigned to it at clause 22.0  of the main 

contract. 

 

 10.2  The valuation of variations shall be made by the Quantity Surveyor in  accordance with 

sub-clause 22.0 of the main contract. 

 
10.3 Effect shall be given to the measurement and valuation of variations in interim certificates 

and by the adjustment of the sub-contract price. 

 

11.0 LIABILITY FOR OWN EQUIPMENT 
 The construction equipment and other property belonging to or provided by the Sub-Contractor and 

brought onto the site for carrying out the works shall be at the sole risk of the Sub-Contractor. Any 

loss or damage to the same or caused by the same shall, except for any loss or damage due to any 
negligence, omission or default of the Contractor, be at the sole risk of the Sub-Contractor who 

shall indemnify the Contractor against loss, damage or claims in respect thereof. Insurance against 

any such loss, damage or claims shall be the sole responsibility of the Sub-Contractor. 

 

12.0 PROVISION OF FACILITIES BY THE CONTRACTOR 
 

12.1  Where provided in the main contract, the Contractor shall supply at his own cost all 

necessary water, lighting, electric power, telephones and security required for the sub-

contract works. Where not so provided, the Sub-Contractor shall provide the said services 

at his own cost. 

 
12.2 Except as otherwise provided in the main contract, the Sub-Contractor shall construct at his 

own expense all necessary workshops, stores, offices, workers’ accommodation and other 

temporary buildings required for the carrying out of the works at such places on site as the 

Contractor shall identify. The Contractor undertakes to give the sub-Contractor the 

required space and all reasonable facilities for such construction.  Upon practical 

completion of the works, the Sub-contractor shall remove the said facilities and reinstate 

disturbed surface to the satisfaction of the Contractor. 

 

12.3 The Contractor shall provide, without charge, general attendance to the Sub-Contractor to 
facilitate the carrying out of the works which attendance shall include facilities for access 

to and movement within the site and sections or parts of the building or buildings where the 

sub-contract works are being carried out, the use of temporary roads, paths and access 

ways, sanitary and welfare facilities. 

 

 

 
12.4 The Contractor shall permit the Sub-Contractor to use, without charge, at all reasonable 

times, any scaffolding and hoisting equipment belonging to or provided by the Contractor 

while it remains so erected upon the site. The use by the Sub-Contractor of any other 

equipment, facilities or services provided by the Contractor for the works shall be subject 

to  private arrangements between the parties hereto and shall not be regulated by these 

conditions. 

 

12.5 Provided that such use of the scaffolding and hoisting equipment shall be on the express 

condition that no warranty or other liability on the part of the Contractor shall be created or 
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implied in regard to fitness, condition or suitability for the intended purpose except that the 

Sub-Contractor shall be liable for any damage caused thereto or thereby. 

 

12.6 Where required, the Contractor shall provide the facilities, equipment and the like and 

carry out any necessary builder’ works within a reasonable time of the request by the Sub-

Contractor to enable timely performance of the sub-contract. 

 

13.0 LIABILITY FOR OWN WORK 
 

13.1  The Contractor and the Sub-Contractor  shall be liable for the due carrying out of their 

respective works in accordance with their respective contracts without causing damage or 

injury to the works of the other sub-contractors, and in particular: 

 
13.2 Should the carrying out of the sub-contract works cause injury or damage to the main 

contract works, or to the work of the other sub-contractors, the Sub-contractor shall rectify 

the damage so caused at his own cost. 

 

13.3 Should the carrying out of the main contract works cause damage or injury to the sub-

contract works, the Contractor shall rectify the damage at his own cost. 

 
13.4 If in the course of carrying out the sub-contract works, the Sub-Contractor is required to 

carry out work not included in his sub-contract by reason of any materials of workmanship 

not being in accordance with the main contract or with other sub-contracts, the Contractor 

shall reimburse the Sub-Contractor the expenses incurred therein. 

 

14.0  CO-OPERATION IN USE OF FACILITIES 
 

14.1 The Contractor and the Sub-Contractor undertake to co-operate with each other and co-

ordinate work arrangements and procedures required in carrying preventing interference, 

disruption or disturbance to the progress of the works or to the activities of other sub-

contractors. 

 

14.2 The Contractor and the Sub-Contractor undertake not to wrongfully use or interfere with 

equipment, scaffolding, appliances, ways, temporary works, temporary buildings and other 

property belonging to or provided by the other part or by other sub-contractors. 

 

14.3 Provided that nothing contained in this clause shall prejudice or limit the  rights of the 

Contractor or of the sub-Contractor in carrying out their respective statutory and or 

contractual duties under this sub-contract or under the main contract. 

 
 

 

 

 

 

 

 

15.0 ASSIGNMENT AND SUBLETTING 
 
 15.1  Neither the Contractor nor the Sub-Contractor shall, without the written  consent of the 

other and the Employer, assign this sub-contract. 

 15.2 The Sub-Contractor shall not sub-let the whole of the works without the  written consent of 

the Contractor and the Project manager. 

15.3 Provided that any assignment and any sub-contracts as well as this sub-contract shall 

terminate immediately upon (for whatever reason) of the main contract. 
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16.0 WORK PRIOR TO APPOINTMENT OF CONTRACTOR 
 

16.1 Where the Sub-Contractor is appointed before the Contractor is appointed, any work done 

by the Sub-Contractor prior to the said appointment shall be treated as a separate contract 

between the Employer and the Sub-Contractor and shall be valued by the Quantity 

Surveyor and paid for directly by the Employer without the involvement of the Contractor. 

 
16.2 Where the Sub-Contractor is appointed before the Contractor is appointed, the Sub-

Contractor shall be permitted, when the identity of the Contractor is known and within 30 

days thereof, to raise objections (on reasonable grounds) against entering into a sub-

contract with the Contractor 

 

16.3 Where work which is outside the sub-contract is ordered directly by Employer or the 
Architect, that work shall be treated as a separate contract between the Sub-Contractor and 

the Employer and shall be valued and paid for directly to the Sub-Contractor in accordance 

with sub-clause 16.1 herein without the involvement of the Contractor. The cost of 

equipment, facilities and the like provided by the Contractor to the Sub-contractor and any 

builder’s work carried out by the Contractor with regard to such work shall be paid directly 

by the Sub-Contractor to the Contractor. 

 

17.0 SUB-CONTRACTOR DESIGN 
 
 Where the sub-contract includes a design component by the Sub-Contractor, the design shall be to 

the approval of the Project Manager and the Employer. Notwithstanding and approvals, the Sub-

Contractor shall be liable directly to the Employer for any consequences of failure of the design to 

comply with the requirements of the Employer or to be fit or suitable for the purposes for which the 

sub-contract works or the relevant part thereof were intended. 

 

18.0 SPECIFICATION OF GOODS, MATERIALS AND WORKMANSHIP 
 

 18.1 All materials, goods and workmanship shall so far as procurable, be of the respective kinds 

and standards described in the sub-contract bills, specifications and drawings. 

 

18.2 The provisions in the main contract regulating the procurement, specification and quality 

assurance of materials, processes and workmanship and the requirements of clause dealing 

with the provision of samples and the carrying out of specified tests shall apply to the sub-

contract in the same manner as they apply to the main contract. 

 

19.0 COMPLIANCE WITH STATUTORY AND OTHER REGULATIONS 
 
 The Sub-Contract shall comply with all statutory and other regulations of competent authorities 

regulating the carrying out of the works in accordance with the provisions in the main contract, as 

applicable. 

 

 

 

 
20.0  ROYALTIES AND PATENT RIGHTS 
 

 20.1 All royalties or other sums payable in respect of the supply and use of any patented articles, 

processes or inventions in carrying out the works as  described by or referred to in the sub-

contract bills, specifications or  drawings shall be deemed to have been included  in the sub-

contract price. 

 

20.2 The provision of clause in of the main contract dealing with the same shall  apply to the 

sub-contract in the same manner as they apply to the main contract. 
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21.0  ANTIQUITIES AND OTHER OBJECTS OF VALUE 
 
 All fossils, antiquities and other objects of interest or value which may be found on the site or in 

excavating the same during the progress of the sub-contract shall be dealt with in accordance with 

the provisions of the main contract. 

 

22.0     SUSPENSION OF WORKS 
 

22.1 An instruction by the Project Manager to postpone or suspend the works under clause 28.0 

of the main contract shall have the same effect on the sub-contract works as it has on the 

main contract works. 

 
22.2 If the suspension arises due to default by the contractor and the sub-contract works are 

adversely effected by the suspension, the sub-contractor shall be entitled to reimbursement 

by the contractor of all expenses arising therefrom. 

 

 22.3 If the suspension arises due to default by the sub-contractor, the sub-contractor shall be 

liable to the contractor for all expenses arising  therefrom. 

 
22.4 A notice by the contractor to suspend the works under clause 29.0 of the main contract 

shall have the same effect on the sub-contract works as it  has on the main contract 

works. 

 

 22.5 Should the sub-contract works be adversely affected by suspension under clause in the 

main contract, the sub-contractor shall be entitled to the remedies provided for at clauses 25.0 and 

26.0 of this sub-contract. 

 

23.0     PAYMENTS 
 

23.1 Procedures for originating and processing applications for payments and payment 

certificates as regards the sub-contract works shall be the same as those prescribed for the 

Contractor in the main contract at clause 34.0. references therein to the contractor shall be 

deemed to include references to the Sub-contractor. 

 
23.2 Before submitting an application for payment to the Quantity Surveyor in accordance with 

clause 34.1 of the main contract, the Contractor shall give the Sub-Contractor a notice of 

not less than 7 days to submit the details of the amounts, which the Sub-Contractor 

considers himself entitled to for the relevant period. Such details, when received, shall be 

annexed to the said Contractor’s application. 
 

23.3 Where it is necessary to measure the sub-contract works for purpose of interim valuation or 

for the preparation of the final account, the Quantity Surveyor shall give the Sub-

Contractor a reasonable opportunity to be present at the time of the measurements and to 

take notes and measurements as he may require. 

 

23.4 Neither the Quantity Surveyor nor the Project Manager shall be bound to issue a valuation 
or a payment certificate in respect of the sub-contract works, as the case may be, whose 

value is less than the amount stated in the appendix to these conditions as the minimum 

amount of a payment certificate before the issue of the certificate of practical completion of 

the main contract or of the sub-contract, as applicable. 

 

23.5 Provided that where the minimum amount of a certificate inserted in the appendix to these 

conditions has been achieved but the corresponding minimum inserted in the appendix to 

the main contract in respect of the Contractor’s work has not been achieved, or the 

Contractor has not applied for payment within the stated period, the Project Manager may 
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with the consent of the Contractor, issue a payment certificate directly to the Sub-

Contractor for payment by the Employer. 

 

23.6 Within 7 days of receipt by the Contractor of payment by the Employer, the Contractor 

shall notify and pay to the Sub-Contractor the total value certified therein in respect of the 

sub-contract works less the portion of the retention money attributable to the sub-contract 

works and less amounts previously paid to the Sub-Contractor. 

23.7 Where certificates are not paid by the Employer within the prescribed period, the Sub-

Contractor shall be entitled to be paid by the Contractor, upon receipt of payment from the 

Employer, the interest certified for the delay in accordance with sub-clause 34.6 of the 

main contract in respect of the portion of the sub-contract works included in the certificate. 

 

23.8  a) Payment will be made through certificates direct to the subcontractor. All the 
subcontractors valuations  claim must done through the main contractor and subsequently 

forwarded to the consultants . All payments will be less retention as specified in the Main 

Contract. No payment will become due until materials are delivered to site. 

b) In case, the Contractor has received payment from the Employer but has not released the 

appropriate amount to the Sub-Contractor within the stated period, the Contractor shall 

pay to the Sub-Contractor in addition to the amount not paid, simple interest on the unpaid 

amount for the period it remains unpaid at the commercial bank lending rate in force 
during the period of default. 

 
23.9 If, upon application by the Sub-Contractor and Project Manager agree, or if the Contractor 

fails to make payment to the Sub-Contractor in accordance with sub-clause 23.6 herein and 

continues such default for 14 days thereafter, the Project Manager may issue a payment 

certificate directly to the Sub-Contractor for payment by the Employer, where applicable, 

and deduct the amount from subsequent payment to the Contractor. 

 

23.10 Upon the issue of the certificate of practical completion and the release of one half of the 

total amount of the retention of money to the Contractor, the Contractor shall pay the 

portion attributable to the sub-contract to the Sub-Contractor within 7 days of receipt of the 

payment. 

 

23.11 Upon the issue of the certificate of rectification of defects and receipt of  the balance of the 

retention money by the Contractor, the Contractor shall pay the balance of the portion of 

the retention money attributable to the sub-contract to the Sub-Contractor within 7 days of 

receipt of the payment. 

 

23.12 The sub-contract final account shall be agreed between the Sub-Contractor, the Contractor, 

the Quantity Surveyor and the Project Manager and shall be annexed to the Contractor’s 
final accounts which shall be agreed as provided for in the main contract. For purpose of 

finalizing the accounts, the Quantity Surveyor may request the Sub-Contractor to submit 

further documents as he may deem necessary. 

 

23.13 The final certificate issued under sub-clause 34.21 of the main contract shall be final and 

binding on the Sub-Contractor in the same manner it is binding on the Contractor. 

 
23.14 If the Project Manager desires to secure final payment to the Sub-Contractor before final 

payment is due to the Contractor, the provisions of sub-clause 32.1 of the main contract 

shall apply. 

 

23.15 The Contractor shall be entitled to deduct from or set off against any money due from him 

to the Sub-Contractor in interim certificates any sum or sums which the Sub-Contractor is 

liable to pay to the Contractor arising under or in connection with the sub-contract. 

 

24.0 PRACTICAL COMPLETION AND DEFECTS LIABILITY 
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24.1 The Sub-Contractor shall proceed with the works regularly and diligently and complete the 

same within the period stated in the appendix to this sub-contract or within such extended 

period as may be granted under clause 25.0 of this sub-contract. 

 
24.2 Where the sub-contract works are to be completed in sections or where the sub-contract 

works are to be completed in advance of the main contract works, the provisions of clauses 

in the main contract shall apply, as appropriate, to the sub-contractor in the same manner as 

they apply to the main contract. 

 

24.3 The procedures for certifying practical completion and for dealing with defects in the sub-

contract works as well as the main contract works are as prescribed in the main contract. 

Upon the issue of the certificate of practical completion of the whole of the works or of the 
sub-contract works, as applicable, the Sub-contractor shall be entitled to release of one half 

of the retention money attributable to the sub-contract works within 7 days after the 

Contractor has received payment. 

24.4 The balance of the retention money shall be released to the Sub-Contractor after the defects 

appearing in the works have been rectified in accordance with the main contract condition 

of contract and after the Contractor has received the said payment as provided for in the 

main contract. 

 
25.0 EXTENSION OF TIME 
 

25.1 Upon it becoming reasonably apparent that the progress of the sub-contract works is or will 

be delayed, the Sub-Contractor shall forthwith give written notice of the cause of the delay 

to the Contractor and to the Project Manager with supporting details showing the extent of 

delay caused or likely to be caused. Thereafter, the Project Manager shall evaluate the 

information supplied by the Sub-Contractor and if in his opinion, the completion of the 

works is likely to be or has been delayed beyond the date for practical  

 

completion stated in the appendix to these conditions or beyond any extended time 

previously fixed under this clause, by any of the reasons entitling the Contractor to 

extension of time under sub-clause 36.1 of the main contract, then the Project Manager 

shall, so soon as he is able estimate the length of the delay beyond the date or time 

aforesaid, recommend to the Contractor a fair and reasonable extension of time to be 

granted for the completion of the sub-contract works. 

 

25.2 Thereupon, the Contractor shall grant in writing to the Sub-Contractor the recommended 

time. Provided that the Contractor shall not grant any extension of time to the Sub-

Contractor without the written recommendation of the Project Manager. And provided that 
the Sub-Contractor shall constantly use his best endeavors to prevent delay and shall do all 

that may be reasonably required to proceed with the works. 

 

 

25.3 The procedures for dealing with requests for extension of time and the observance of time 

limits prescribed in the main contract shall apply to the sub-contract in the same manner as 

they apply to the main contract. 

 
26.0 LOSS AND EXPENSE CAUSED BY DISTURBANCE OF REGULAR PROGRESS 
 

26.1 If upon written application being made by the Sub-Contractor to the Contractor and to the 

Project Manager, the  project manager is of the opinion that the Sub-Contractor has been 

involved in direct loss and or expense, for which he would not be reimbursed by a payment 

made under any other provision in this sub-contract, by reasons of the regular progress of 

the sub-contract works or any part thereof having been materially affected by any of the 
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reasons which would entitle the Contractor to reimbursement under  the main contract, the 

Quantity Surveyor shall assess the amount of such loss and or expense. 

 

26.2 Any amount so assessed shall be added to the sub-contract price and if an interim 

certificate is issued after the date of assessment, any such amount shall be added to the 

amount, which would otherwise be stated as due in such certificate as regards the Sub-

Contractor’s entitlement. 

 

26.3 The procedures for dealing with loss and or expense claims prescribed in the main contract 

shall apply to the sub-contract in the same manner as they apply to the main contract, as 

appropriate. 

 

27.0 DAMAGES FOR DELAY IN COMPLETION 
 

27.1 If the Sub-Contractor fails to complete the sub-contract works by the date for practical 

completion stated in the appendix to these conditions or within any extended time fixed 

under clause 25.0 herein, and the Engineer  certifies in writing that in his opinion the same 

ought reasonably so to have been completed, then the Sub-Contractor shall pay or allow to 

the Contractor a sum calculated at the rate stated in the said appendix as liquidated 

damages for the period during which the works shall so remain or have remained 
incomplete. 

 

27.2 The Contractor may deduct such sum from any money due or to become due to the Sub-

Contractor under the sub-contract or recover the same from the Sub-Contractor as a debt. 

Provided that the Contractor shall not be entitled to recover any liquidated damages from 

the Sub-Contractor without first obtaining the Architect’s certificate of delay prescribed 

herein. 

 

28.0 FLUCTATIONS 
 

 28.1 Unless otherwise stated in the sub-contract bills or specifications, the sub-contract price 

shall be deemed to have been calculated to include all duties and taxes imposed by statutory and 

other competent authorities in the country where the works are being carried out, and 

 
28.2  The sub-contract price shall be deemed to be based on currency exchange rates current at 

the date of tender as regards materials or goods to be specifically imported for permanent 

incorporation in the works. 

 

28.3  Should duties, taxes and exchange rates vary during the period of the contract, 

compensation thereof shall be calculated in accordance with sub-clause 24.5 of the main 
contract. 

 

 

 

28.4  Compensation for change in prices of goods and materials incorporated in the works and in 

the rates of wages provided for in the main contract shall not apply to the sub-contract 

unless specifically provided for in the bill of quantities or specifications. 
 

29.0     TERMINATION OF MAIN CONTRACT 
 

29.1 If, for any reason, the contractor’s employment is terminated either under clause 33.0 of the 

main contract, this sub-contract shall thereupon also terminate. 

 

29.2 Upon termination, the sub-contractor shall ceases all work and vacate the site.  He shall not 

remove any equipment or any materials brought onto the site for the carrying out of the 

works without the written approval of the contractor and the project manager 
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29.3  Where the termination of the main contract occurs without the default of the sub-

contractor, the sub-contractor shall be paid by the contractor for work done in the like 

manner as the Contractor is paid at clause 33.0 of the main contract. 

 

29.4 Where the termination of main contract arises from the default by the sub-contractor, the 

adjustment of the sub-contract accounts shall be performed in the like manner as is 

provided at sub-clause 33.0 of the main contract regarding the main contract accounts. 

 

30.0    TRMINATION OF SUB-CONTRACT. 
 

30.1 Without prejudice to any other rights and remedies which the contractor may possess, if the 

sub-contractor shall make default in any one or more of the respects which would entitle the 
employer to terminate the main contract under clause 38.0 therein, the contractor shall give the 

sub-contractor a notice, with a copy to the Project Manager and to the employer by registered 

post of recorded delivery specifying the default.  Should the sub-contractor continue the default 

for 14 days after receipt of such notice or at any time thereafter repeat such default and should 

the Project Manager certify that the sub-contractor is in default, the contractor may terminate 

the Sub-contract forthwith after the expiry of the notice provided that the notice is not given 

unreasonably or vexatiously. The termination letter shall be copied to the Project Manager and 
to the Employer. 

 

30.2 Where the sub-contract is terminated due to the default of the sub-contractor as in sub-

clause 30.1 herein, the adjustment of sub-contract accounts shall be performed in the like 

manner as is provided at sub-clause 33.0 of the main contract regarding the main contract 

accounts. 

 
30.3 Without prejudice to any other rights and remedies which the Sub-Contractor may possess, 

if the Contractor shall make default in one or more of the respects which, if committed by 

the Employer, would entitle  the contractor to terminate the main contract under clause 

39.0 therein, the Sub-Contractor shall give the Contractor a notice, with a copy to the 

Project Manager and to the Employer, by registered post or recorded delivery specifying 

the default.  Should the contractor continue the default for 14 days after receipt of such 

notice or at any time thereafter repeat such default, and should the Project Manager certify 

that the contractor is in default,  the Sub-Contractor may terminate the sub-contract 

forthwith after expiry  of the notice, provided that the notice is not given unreasonably or 

vexatiously. The termination letter shall be copied to the Project Manager and to the 

Employer. 

 

 
 

 

30.4 If the Sub-Contract is terminated due to the default of the Contractor as in sub- clause 30.3 

herein, the Contractor shall pay the sub-contractor for work done in the like manner as the 

Contractor would be paid at sub-clause 33 of the main contract where the termination is 

done by the Contractor.   

 
30.5  Where the sub-contract is terminated due to the default of the Contractor, all expenses 

arising from the termination shall be done wholly by the Contractor and the termination 

shall not create any liability on the Employer. 

 

30.6 Where the sub-contract is terminated due to the default of the Sub-Contractor, the sub-

contractor shall be liable to the contractor for all expenses arising therefrom. 

 

31.0     SETTLEMENT OF DISPUTES 
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31.1 In case any dispute or difference shall arise between the Contractor and Sub-Contractor, 

either during the progress or after the completion or abandonment of the sub-contract 

works, such dispute shall be notified in writing by either party to the other with a request to 

submit it to arbitration and to concur in the appointment of an Arbitrator within 30 days of 

the notice. 

 

31.2 The dispute shall be referred to the arbitration and final decision of a person to be agreed 

by the parties.  Failing agreement to concur in the appointment of an Arbitrator, the 

Arbitrator shall be appointment by the Chairman or Vice Chairman of the Architectural 

Association of Kenya  or the Chairman or Vice Chairman of  The Chartered Institute of 

Arbitrators, Kenya Branch, at the request of the applying party.  

31.3 The arbitration may be on the construction of this sub-contract or on any matter or thing of 

whatsoever nature arising thereunder or in connection therewith including the rights and 
liabilities of the parties during the currency of the sub-contract and subsequent to the 

termination of the sub-contract. 

 

31.4  Where the sub-contractor is aggrieved by the manner in which the Project Manager has 

exercised or failed to exercise his powers stipulated in the main contract, or in the sub-

contact or by any action or inaction of the Employer, and in particular, if he is aggrieved 

by: 
 

31.4.1 The failure or refusal of the Project Manager to recommend to the contractor an 

extension of sub-contract time, or 

 

31.4.2 The extend of the recommended time,  

or 

31.4.3. The amount certified to the sub-contractor either in an interim in a final Certificate,  

or 

31.4.4 The issue of an instruction which the sub-contractor contends is not authorized by 

the main contract or the sub-contract,  

or 

31.4.5. Any other matter left to the discretion of the Project Manager in the main contract 

or in the sub-contract, then. 

 

31.5 Subject to the Sub-Contractor giving the Contractor such indemnity and security as the 

Contractor may reasonably require, the Contractor shall allow the Sub-Contractor to use 

the contractor’s name and, if necessary, shall join the Sub-Contractor in arbitration 

proceeding against the employer to decide the matters in dispute or in difference. 

 

 
 

 

 

31.6 Provided that no arbitration proceedings shall be commenced on any dispute or difference 

where notice of a dispute or difference where notice of a dispute or difference has not been 

given by the applying party within 90 days of the occurrence or discovery of the matter or 

issue giving rise to the dispute or difference. 
 

31.7 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or 

difference shall not commence unless an attempt has in the first instance been made by the 

parties to settle such dispute or difference amicably with or without the assistance of third 

parties. 

 
31.8 In any event, no arbitration shall commence earlier than 90 days after the service of the 

notice of a dispute or difference, except as provided for at sub-clause 31.9 herein. 
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31.9  Notwithstanding anything stated herein, the following matters may be referred to 

arbitration before the practical completion of the works or abandonment of the works or 

termination of the sub-contract without having to comply with sub clause 31.8 herein. 

 

31.9.1 Whether or not the issue of an instruction by the Project Manager is authorized by 

the main contract or these conditions, and  

 

31.9.2 Whether or not a payment certificate has been improperly withheld or is not in 

accordance with the main contract or these conditions or though issued, it has not 

been honoured. 

 

31.10 All other matters in dispute shall only be referred to arbitration after the practical 

completion or alleged practical completion of the works or abandonment of the works or 
termination or alleged termination of the sub-contract, unless the project manager the 

contractor and the sub-contractor agree otherwise in writing. 

 

31.11 The Arbitrator shall, without prejudice to the generality of his powers, have power to direct 

such measurements, computations, tests, or valuations as may in his opinion be desirable in 

order to determine the rights of the parties and assess and award any sums which ought to 

have been the subject or included in any payment certificate. 
 

31.12 The Arbitrator shall, without prejudice to the generality of his powers, have power to open 

up, review and revise any certificate, opinion, decision, requirement or notice and to 

determine all matters in dispute which shall be submitted to him in the same manner as if 

no such certificate, opinion decision, requirement or notice had been given. 

 

31.13 Provided that any decision of the Project Manager which is final and binding on the 

contractor under the main contract shall be final and binding between the contractor and 

the sub-contractor. 

 

 31.14 The award of such Arbitrator shall be final and binding upon the parties. 
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SUB CONTRACTOR’S PERFORMANCE BOND 
 

BY THIS AGREEMENT we .............................................................................(SURETY) 

of .......................................................................................................................................... 

are bound to .............................................................................................(CONTRACTOR) 

in the sum of Kenya shillings ................................................................................................ 

.......................................................................................(Kshs. ..............................................) 

to be paid by us to the said ......................................................................(CONTRACTOR) 

WHEREAS by an agreement in writing dated ..................................................................... 

.........................................................................................................(SUB-CONTRACTOR) 

entered into a sub-contract with ..............................................................(CONTRACTOR) 

 

to carry out and complete the works therein stated in the manner and by the time therein  

specified all in accordance with the provisions of the said sub-contract, namely:  

(description of works) 

................................................................................................................................................ 

 

NOW the condition of the above written bond is such that if the said sub-contractor, his  

executors, administrator, successors or assigns shall duly perform his obligations under  

the sub-contract, of if on default by the sub-contractor the surety shall satisfy and  

discharge the damages sustained by the contractor thereby up to the amount  of the above  

written bond, then this obligation shall be void, otherwise it shall remain in full force and  

effect.  Upon default, and without prejudice to his other rights under the sub-contract, the  

contractor shall be entitled to demand forfeiture of the bond and we undertake to honour  

the demand in the amount stated above.  

 

PROVIDED always and it is hereby agreed and declared that no alteration in the terms  

of the said sub-contract or in the extend or nature of the works to be carried out and no  

extension of time by the contractor under the sub-contract shall in any way release the  

surety from any liability under the above written bond. 

 

 

IN WITNESS whereof we have set out hand this.............. day of ...................................... 

 

...............................................   .................................................................... 

 

Surety        Witness  

 

Authrorised by Power of Attorney No............... 
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APPENDIX       Clause  
 

Name of sub-contractor’s insurers     6.0............................................ 

 

Name of sub-contractor’s surety     7.0............................................ 

 

Amount of surety       7.0............................................ 

 

Period of possession of site      8.1............................................ 

 

Date of commencement of works     8.2............................................. 

 

Date for practical completion     8.2.............................................. 

 

Interval for application of payment certificates   23.1............................................ 

 

Minimum amount of payment certificate    23.4............................................ 

 

Percentage of certified value retained    23.6............................................. 

 

Limit of retention fund, if any     23.6............................................. 

 

Name of the sub-contractor’s bank for  

Purposes of interest calculation.    23.7, 23.8...................................... 

 

Defects liability period      23.11............................................ 

 

Period of final measurement and valuation    23.12............................................ 

 

Damages of delay in completion     27.1 at the rate of Kshs. 100,000 /wk 

 

       .. 

 

Signed by the said: 

 

 

 

 

 

 

 

 

..........................................................   .......................................................... 

 

CONTRACTOR       SUB-CONTRACTOR 
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APPENDIX TO AGREEMENT AND CONDITIONS OF SUB-CONTRACT FOR 
BUILDING WORKS 
 

 

Modify Clause 28.4 
This is a fixed price contract. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Proposed KEMSA Warehouse & Offices – Lifts Conditions of Contract 
 

 

Page- 102 - of 154                                                                                                                                                            May, 2022 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION C 
 

 
SUB-CONTRACT PRELIMINARIES 

 
AND 

 
GENERAL CONDITIONS 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Proposed KEMSA Warehouse & Offices – Lifts Conditions of Contract 
 

 

Page- 103 - of 154                                                                                                                                                            May, 2022 

 

 
 CONTRACT PRELIMINARIES AND GENERAL CONDITIONS  

 

CLAUSE   DESCRIPTION                       PAGE          

 

1.01 Examination of Tender Documents     109 

 

1.02 Discrepancies        109 

 

1.03 Conditions of Contract Agreement                 109 

 

1.04 Payments        109 

 
1.05 Definition of Terms       110 

 

1.06 Site Location        111 

 

1.07 Duration of contract                  111 

 

1.08 Scope of contract Works      111 
 

1.09 Extent of the Contractor’s Duties                111 

 

1.10 Execution of the Works       112 

 

1.11 Validity of Tender       112 

 

1.12 Firm – Price Contract                  112 

  

1.13 Variation        112 

 

1.14  Prime Cost and Provisional Sums     113 

 

1.15 Bond                       113 

 

1.16 Government Legislation and Regulations    113 

 

1.17 Import Duty and Value Added Tax     113 

 

1.18 Insurance Company Fees      113 
 

1.19     Provision of Services by the Main Contractor                           113 

 

1.20 Suppliers                   114 

 

1.21 Samples and Materials Generally     114 

 
1.22 Administrative Procedure and Contractual Responsibility             114 

 

1.23 Bills of Quantities       114 

 

1.24 Contractor’s Office in Kenya      114 

 

 



Proposed KEMSA Warehouse & Offices – Lifts Conditions of Contract 
 

 

Page- 104 - of 154                                                                                                                                                            May, 2022 

 

1.25  Builders Work       115 

 

1.26  Structural Provision for the Works    115 

 

1.27  Position of Services, Plant, Equipment, Fittings and Apparatus    115 

  

1.28  Checking of Work      115 

 

1.29  Setting to Work and Regulating System    116 

 

1.30  Identification of Plant and Components    116 

 

1.31  Contract Drawings      116 
 

1.32  Working Drawings      116 

 

1.33  Record Drawings (As Installed) and Instructions   118 

 

1.34  Maintenance Manual      119 

 
1.35  Hand – Over       119 

 

1.36  Painting       120 

 

1.37  Spares        120 

 

1.38  Testing and Inspection – Manufactured Plant   120 

 

1.39  Testing and Inspection – Installation    120 

 

1.40  Labour Camps       120 

 

1.41  Storage of Materials      121 

 

1.42  Initial Maintenance      121 

1.43 Maintenance and Servicing after Completion of the  

Initial Maintenance       121 

 

1.44  Trade Names       121 

 
1.45  Water and Electricity for the Works    121 

  

1.46  Protection       121 

 

1.47  Defects After Completion      122 

 

1.48  Damages for Delay      122 
 

1.49  Clear Away on Completion     122 

 

1.50  Final Account       122 

 

1.51  Fair Wages       122 

 

1.52  Supervision       122 



Proposed KEMSA Warehouse & Offices – Lifts Conditions of Contract 
 

 

Page- 105 - of 154                                                                                                                                                            May, 2022 

 

1.53   Test Certificates      123 

 

1.54     Labour        123 

 

155 Discounts to the Employer               123 

 

1.56      Guarantee        123 

 

 1.57           Direct Contracts                                                                                   123 

                           

 1.58           Attendance Upon the Tradesmen                                                         123 

 

1.59            Trade Union                                                                                           123 
 

1.60            Local and other Authorities notices and fees                                         123 

 

1.61            Assignment or Subletting                                                                       123 

 

1.62            Partial Completion                                                                                  124 

 
1.63            Temporary Works                                                                                   124 

 

1.64            Patent Rights                                                                                           124 

 

1.65            Mobilization And Demobilization                                                          124 

 

1.66            Extended Preliminaries                                                                           124 

 

1.67            Supervision by Engineer and Site Meetings                                           125 

 

1.68            Amendment to Scope of Contract Works                                               125 

 

1.69            Contractors Obligation and Employers Obligation                                125 

 

1.70            Appendix to Sub-Contract preliminaries 

                   and General conditions                                                                           126 

                          

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Proposed KEMSA Warehouse & Offices – Lifts Conditions of Contract 
 

 

Page- 106 - of 154                                                                                                                                                            May, 2022 

 

 
SECTION C 

 
SUB-CONTRACT PRELIMINARIES AND GENERAL CONDITIONS 

 

1.01 Examination of Tender Documents 
 

The tenderer is required to check the number of pages of this document and should he find any missing 
or indistinct, he must inform the Engineer at once and have the same rectified. 

All tenderers shall be deemed to have carefully examined the following: 

a) Work detailed in the Specification and in the Contract Drawings. 

b) The Republic of Kenya Document “General Conditions of Contract for Electrical and 

Mechanical Works”. 

c) Other documents to which reference is made. 

 

He shall also be deemed to have included for any expenditure which may be incurred in conforming to 

the above items (a), (b), (c) and observe this expense as being attached to the contract placed for the 

whole or any part of the work. 

The tenderer shall ensure that all ambiguities, doubts or obscure points of detail, are clarified with the 

Engineer before submission of his tender, as no claims for alleged deficiencies in the information given 

shall be considered after this date. 

1.02 Discrepancies 
 

The Sub-contractor shall include all work either shown on the Contract Drawings or detailed in the 

specification.  No claim or extra cost shall be considered for works which has been shown on the 
drawings or in the specification alone. 

Should the drawing and the specification appear to conflict, the Sub-contractor shall query the points at 

the time of tendering and satisfy himself that he has included for the work intended, as no claim for 

extra payment on this account shall be considered after the contract is awarded. 

1.03 Conditions of Sub-Contract Agreement 
 

The Sub-contractor shall be required to enter into a Sub-contract with the Main Contractor. 

The Conditions of the Contract between the Main Contractor and the Sub-contractor as hereinafter 

defined shall be the latest edition of the Agreement and Schedule of Conditions of Kenya Association 

of Building and Civil Engineering Contractors as particularly modified and amended hereinafter.   

For the purpose of this contract the Agreement and Schedule of Conditions and any such modifications 

and amendments shall read and construed together.  In any event of discrepancy the modifications and 

amendments shall prevail. 

1.04 Payment 

Payment will be made through certificates direct to the subcontractor. All the subcontractors valuations  

claim must done through the main contractor and subsequently forwarded to the consultants . All 

payments will be less retention as specified in the Main Contract. No payment will become due until 

materials are delivered to site. 
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1.05 Definition of Terms 

Throughout these contract documents units of measurements, terms and expressions are abbreviated 

and wherever used hereinafter and in all other documents they shall be interpreted as follows: 

 

i. The term “Employer” shall mean Kenya Medical Supplies Authority 
 

ii. The Term “Project Manager ” Shall Mean Works secretary, State Department of Public 
Works, 

   Ministry of Transport, Infrastructure, Housing and Urban Development  

iii. The term “Architect:  ” shall mean   Maestro Architects Ltd  

 

iv. The term “Quantity Surveyor” shall mean     M & M Construction Consultants. 
  

v. The term “Civil/Structural Engineers ” shall mean Kiri Consult Ltd  
  

vi. Engineer:   The term “Engineer” shall mean Norkun Intakes Ltd  
 

vii. Main Contractor:  The term “Main Contractor” shall mean the firm or company appointed 
to carry out the Building Works and shall include his or their heir, executors, assigns, 

administrators, successors, and duly appointed representatives. 

vii) Sub-contractor:  The term “Sub-contractor” shall mean the persons or person, firm or 

Company whose tender for this work has been accepted, and who has entered into a contract 

agreement with the Contractor for the execution of the Sub-contract Works, and shall include 

his or their heirs, executors, administrators, assigns, successors and duly appointed 

representatives. 

viii) Sub-contract Works:   The term “Sub-contract Works” shall mean all or any portion of the 

work, materials and articles, whether the same are being manufactured or prepared, which are 

to be used in the execution of this Sub-contract and whether the same may be on site or not. 

ix) Contract Drawings:  The term “Contract Drawings” shall mean those drawings required 

or referred to herein and forming part of the Bills of Quantities. 

x) Working Drawings:  The term “Working Drawings” shall mean those drawings required 

to be prepared by the Sub-contractor as hereinafter described. 

xi) Record Drawings:  The term “Record Drawings” shall mean those drawings required to be 

prepared by the Sub-contractor showing “as installed” and other records for the Sub-contract 

Works. 

xii) Abbreviations: 
CM shall mean Cubic Metre 

SM shall mean Square Metre 

LM shall mean Linear Metre 

M shall mean Metre  

LS shall mean Lump Sum  

mm shall mean Millimetres 

No. shall mean Number 

Kg. shall mean Kilogramme 

KEBS shall mean Kenya Bureau of Standards 

BS shall mean. Current standard British Standard Specification published  

by the British Standard Institution, 2 Park Street, London W1, England 

“Ditto” shall mean the whole of the preceding description in which it occurs.    
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Where it occurs in description of succeeding item it shall mean the same as in the first 

description of the series in which it occurs except as qualified in the description concerned.   

Where it occurs in brackets it shall mean the whole of the preceding description which is 

contained within the appropriate brackets. 

1.06 Site Location 

The site of the Sub-contract Works is situated at Embakasi Nairobi 
The tenderer is recommended to visit the site and shall be deemed to have satisfied himself with regard 

to access, possible conditions, the risk of injury or damage to property on/or adjacent to the site, and 
the conditions under which the sub-contract Works shall have to be carried out and no claims for 

extras will be considered on account of lack of knowledge in this respect. 

 

1.07 Duration of Sub-Contract 

The Sub-Contractor shall be required to phase his work in accordance with the Main contractor’s 

program (or its revision). The program is to be agreed with the Main contractor.  

 

1.08 Scope of Sub-Contract Works 

The sub-contractor shall supply, deliver, unload, hoist, fix, test, commission and hand-over in 
satisfactory working order the complete installations specified hereinafter and/or as shown on the 

Contract Drawings attached hereto, including the provision of labour, transport and plant for unloading 

material and storage, and handling into position and fixing, also the supply of ladders, scaffolding the 

other mechanical devices to plant, installation, painting, testing, setting to work, the removal from site 

from time to time of all superfluous material and rubbish caused by the works. 

The sub-contractor shall supply all accessories, whether of items or equipment supplied by the Main 

Contractor but to be fixed and commissioned under this Sub-contract. 

1.09 Extent of the Sub-contractor’s Duties 

At the commencement of the works, the Sub-contractor shall investigate and report to the Engineer if 

all materials and equipment to be used in the work and not specified as supplied by the others are 

available locally. If these materials and equipment are not available locally, the Sub-contractor shall at 

this stage place orders for the materials in question and copy the orders to the Engineer.  Failure to do 

so shall in no way relieve the Sub-contractor from supplying the specified materials and equipment in 

time. 

Materials supplied by others for installation and/or connection by the Subcontractor shall be carefully 

examined in the presence of the supplier before installation and connection.  Any defects noted shall 

immediately be reported to the Engineer. 

The Sub-contractor shall be responsible for verifying all dimensions relative to his work by actual 

measurements taken on site. 

The Sub-contractor shall mark accurately on one set of drawings and indicate all alterations and/or 

modifications carried out to the designed system during the construction period.  This information must 

be made available on site for inspection by the Engineer. 
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1.10 Execution of the Works 

The works shall be carried out strictly in accordance with: 

a) All relevant Kenya Bureau of Standards Specifications. 

b) All relevant British Standard Specifications and Codes of Practice (hereinafter referred to 

as B.S. and C.P. respectively). 

c) This Specification. 

d) The Contract Drawings. 
e) The Bye-laws of the Local Authority. 

f) The Architect’s and/or Engineer’s Instructions. 

 

The Contract Drawings and Specifications to be read and construed together. 

1.11 Validity of Tender 

The tender shall remain valid for acceptance within 120 days from the final date of submission of the 

tender, and this has to be confirmed by signing the Tender Bond.  The tenderer shall be exempted from 

this Bond if the tender was previously withdrawn in writing to the Employer before the official 

opening. 

1.12 Firm – Price Sub-contract 

Unless specifically stated in the documents or the invitation to tender, this is a firm-price Contract and 

the Sub-contractor must allow in his tender for the increase in the cost of labour and/or materials during 

the duration of the contract.  No claims will be allowed for increased costs arising from the fluctuations 

in duties and/or day to day currency fluctuations.  The Sub-contractor will be deemed to have allowed 

in his tender for any increase in the cost of materials which may arise as a result of currency fluctuation 

during the contract period. 

1.13 Variation 

No alteration to the Sub-contract Works shall be carried out until receipt by the Sub-contractor of 
written instructions from the Project Manager. 

Any variation from the contract price in respect of any extra work, alteration or omission requested or 

sanctioned by the Project Manager or Engineer shall be agreed and confirmed in writing at the same 

time such variations are decided and shall not affect the validity of the Contract.  Schedule of Unit 

Rates shall be used to assess the value of such variations.  No allowance shall be made for loss of profit 

on omitted works. 

Where the Project Manager requires additional work to be performed, the Sub-contractor, if he 

considers it necessary, will give notice within seven (7) days to the Main Contractor of the length of 

time he (the Sub-contractor) requires over and above that allotted for completion of the Sub-contract.  

If the Sub-contractor fails to give such notice he will be deemed responsible for the claims arising from 

the delay occasioned by reason of such extension of time. 

1.14 Prime Cost and Provisional Sums 

A specialist Sub-contractor may be nominated by the Project Manager to supply and/or install any 

equipment covered by the Prime Cost or Provisional Sums contained within the Sub-contract 

documents. 

The work covered by Prime Cost and Provisional Sums may or may not be carried out at the discretion 

of the Architect. 

The whole or any part of these sums utilized by the Sub-contractor shall be deducted from the value of 

the Sub-contract price when calculating the final account. 
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1.15 Bond 

The tenderer must submit with his tender the name of one Surety who must be an established Bank 

only who will be willing to be bound to the Main Contractor for an amount equal to 5 % of the Sub-

contract amount as per the  Main Contract condition of contract. 

1.16 Government Legislation and Regulations 

The Sub-contractor’s attention is called to the provision of the Factory Act 1972 and subsequent 

amendments and revisions, and allowance must be made in his tender for compliance therewith, in so 

far as they are applicable. 

The Sub-contractor must also make himself acquainted with current legislation and any Government 

regulations regarding the movement, housing, security and control of labour, labour camps, passes for 

transport, etc. 

The Sub-contractor shall allow for providing holidays and transport for work people, and for complying 

with Legislation, Regulations and Union Agreements. 

1.17 Import Duty and Value Added Tax 

The Sub-contractor will be required to pay full Import Duty and Value Added Tax on all items of 

equipment, fittings and plant, whether imported or locally manufactured. The tenderer shall make full 

allowance in his tender for all such taxes 

1.18 Insurance Company Fees 

Attention is drawn to the tenderers to allow for all necessary fees, where known, that may be payable in 

respect of any fees imposed by Insurance Companies or statutory authorities for testing or inspection. 

No allowance shall be made to the Sub-contractor with respect to fees should these have been omitted 

by the tenderer due to his negligence in this respect. 

1.19 Provision of Services by the Main Contractor 

In accordance with Clause 1.08 of this Specification the Main Contractor shall make the following 

facilities available to the Sub-contractor: 

a) Attendance on the Sub-contractor and the carrying out of all work affecting the structure of 

the building which may be necessary, including all chasing, cutting away and making good 
brickwork, etc., except that all plugging for fixing, fittings, machinery, fan ducting, etc., 

and all drilling and tapping of steel work shall be the responsibility of the Sub-contractor.  

Any purpose made fixing brackets shall not constitute Builder’s Work and shall be 

provided and installed by the Sub-contractor unless stated hereinafter otherwise. 

 

b) The provision of temporary water, lighting and power: All these services utilized shall be 

paid for by the Main Contractor.  The Sub-contractor shall, however, allow for additional 
connections/extensions required for his purposes. 

 

c) Fixing of anchorage and pipe supports in the shuttering, except that all anchorage shall be  

Supplied  by the Sub-contractor who shall also supply the Main Contractor with fully 

dimensioned drawings detailing the exact locations. 

d) i) Provision of scaffolding, cranes, etc. but only in so far as it is required for the  Main 

Contract Works. It shall be the Sub-contractor’s responsibility  to liaise with the Main 

Contractor to ensure that there is maximum co-operation with other Sub-contractors in the 
use of scaffolding, cranes,  etc. 

ii) Any specialist scaffolding, cranes, etc. by the Sub-contractor for his own exclusive 

use shall be paid for by the Sub-contractor. 
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1.20 Suppliers 

The Sub-contractor shall submit names of any supplier for the materials to be incorporated, to the 

Engineer for approval.  The information regarding the names of the suppliers may be submitted at 

different times, as may be convenient, but no sources of supply will be changed without prior approval. 

Each supplier must be willing to admit the Engineer or his representative to his premises during 
working hours for the purpose of examining or obtaining samples of the materials in question. 

1.21 Samples and Materials Generally 

The Sub-contractor shall, when required, provide for approval at no extra cost, samples of all materials 

to be incorporated in the works.  Such samples, when approved, shall be retained by the Engineer and 

shall form the standard for all such materials incorporated. 

 

1.22 Administrative Procedure and Contractual Responsibility 

Wherever within the Specification it is mentioned or implied that the Sub-contractor shall deal direct 

with the Employer or Engineer, it shall mean “through the Contractor” who is responsible to the 

Employer for the whole of the works including the Sub-contract Works. 

1.23 Bills of Quantities 

The Bills of Quantities have been prepared in accordance with the standard method of measurement of 

Building Works for East Africa, first Edition, Metric, 1970.  All the Quantities are based on the 

Contract Drawings and are provisional and they shall not be held to gauge or to limit the amount or 

description of the work to be executed by the Sub-contractor but the value thereof shall be deducted 

from the Sub-contract Sum and the value of the work ordered by the Engineer and executed there under 

shall be measured and valued by the Engineer in accordance with the conditions of the Sub-contract. 

All work liable to adjustment under this Sub-contract shall be left uncovered for a reasonable time to 
allow measurements needed for such adjustment to be taken by the Quantity Surveyor or Engineer. 

Immediately the work is ready for measuring the Sub-contractor shall give notice to the Quantity 

Surveyor or Engineer to carry out measurements before covering up.  If the Sub-contractor shall make 

default in these respects he shall, if the Project Manager so directs, uncover the work to enable the 

necessary measurements to be taken and afterwards reinstate at his own expense. 

1.24 Sub-contractor’s Office in Kenya 

The Sub-contractor shall maintain (after first establishing if necessary) in Kenya an office staffed with 

competent Engineer Manager and such supporting technical and clerical staff as necessary to control 

and coordinate the execution and completion of the Sub-contract Works. 

 

The Engineer Manager and his staff shall be empowered by the Sub-contractor to represent him at 

meetings and in discussions with the Main Contractor, the Engineer and other parties who may be 

concerned and any liaison with the Sub-contractor’s Head Office on matters relating to the design, 

execution and completion of the Sub-contract Works shall be effected through his office in Kenya. 

It shall be the Sub-contractor’s responsibility to procure work permits, entry permits, licenses, 

registration, etc., in respect of all expatriate staff. 

The Sub-contractor shall prepare a substantial proportion of his Working Drawings at his office in 
Kenya.  No reasons for delays in the preparation or submission for approval or otherwise of such 

drawings or proposals will be accepted on the grounds that the Sub-contractor’s Head Office is remote 

from his office in Nairobi or the site of the Sub-contract Works or otherwise. 
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1.25 Builder’s Work 

All chasing, cutting away and making good will be done by the Main Contractor but the Sub-contractor 

shall mark out in advance and shall be responsible for accuracy of the size and position of all holes and 

chases required. 

The Sub-contractor shall drill and plug holes in floors, walls, ceiling and roof for securing services and 

equipment requiring screw or bolt fixings. 

Any purpose made fixing brackets shall not constitute builder’s work and shall be provided and 

installed by the Sub-contractor unless stated hereinafter to the contrary. 

1.26 Structural Provision for the Works 

Preliminary major structural provision has been made for the Sub-contract Works based on outline 

information ascertained during the preparation of the Specification. 

The preliminary major structural provision made will be deemed as adequate unless the Sub-contractor 

stated otherwise when submitting his tender. 

Any major structural provision or alteration to major structural provisions required by the Sub-

contractor shall be shown on Working Drawings to be submitted to the Engineer within 30 days of 

being appointed. 

 

No requests for alterations to preliminary major structural provisions will be approved except where 
they are considered unavoidable by the Engineer. In no case will they be approved if building work is 

so far advanced as to cause additional costs or delays in the work of the Main Contractor. 

1.27   Position of Services, Plant, Equipment, Fittings and Apparatus 

The Contract Drawings give a general indication of the intended layout.  The position of the equipment 

and apparatus, and also the exact routes of the ducts, main and distribution pipework shall be confirmed 

before installation is commenced.  The exact siting of appliances, pipework, etc., may vary from that 

indicated. 

The routes of services and positions of apparatus shall be determined by the approved dimensions 

detailed in the Working Drawings or on site by the Engineer in consultation with the Sub-contractor or 

the Main Contractor. 

Services throughout the ducts shall be arranged to allow maximum access along the ducts and the 

services shall be readily accessible for maintenance.  Any work which has to be re-done due to 

negligence in this respect shall be the Sub-contractor’s responsibility. 

The Sub-contractor shall be deemed to have allowed in his Sub-contract Sum for locating terminal 

points of services (e.g. lighting, switches, socket outlets, lighting points, control switches, thermostats 

and other initiating devices, taps, stop cocks) in positions plus or minus 1.2m horizontally and 
vertically from the locations shown on Contract Drawings. Within these limits no variations in the Sub-

contract Sum will be made unless the work has already been executed in accordance with previously 

approved Working Drawings and with the approval of the Engineer. 

1.28 Checking of Work 

The Sub-contractor shall satisfy himself to the correctness of the connections he makes to all items of 

equipment supplied under the Sub-contract agreement and equipment supplied under other contracts 

before it is put into operation.  Details of operation, working pressures, temperatures, voltages, phases, 

power rating, etc., shall be confirmed to others and confirmation received before the system is first 
operated. 
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1.29 Setting to Work and Regulating System 
The Sub-contractor shall carry out such tests of the Sub-contract Works as required by British Standard 

Specifications or equal and approved codes as specified hereinafter and as customary. 

 

No testing or commissioning shall be undertaken except in the presence of and to the satisfaction of the 

Engineer unless otherwise stated by him (Sub-contractor’s own preliminary and proving tests 

excepted). 

 

It will be deemed that the Sub-contractor has included in the Sub-contract Sum for the costs of all fuel, 

power, water and the like, for testing and commissioning as required as part of the Sub-contract Works.  

He shall submit for approval to the Engineer a suitable programme for testing and commissioning.  The 

Engineer and Employer shall be given ample warning in writing, as to the date on which testing and 

commissioning will take place. 

 

The Sub-contractor shall commission the Sub-contract Works and provide attendance during the 

commissioning of all services, plant and apparatus connected under the Sub-contract Agreement or 

other Sub-contract Agreements, related to the project. 

Each system shall be properly balanced, graded and regulated to ensure that correct distribution is 

achieved and where existing installations are affected, the Sub-contractor shall also regulate these 

systems to ensure that their performance is maintained. 

The proving of any system of plant or equipment as to compliance with the Specification shall not be 

approved by the Engineer, except at his discretion, until tests have been carried out under operating 

conditions pertaining to the most onerous conditions specified except where the time taken to obtain 

such conditions is unreasonable or exceeds 12 months after practical completion of the Sub-contract 

Works. 

1.30 Identification of Plant Components 

The Sub-contractor shall supply and fix identification labels to all plant, starters, switches and items of 

control equipment including valves, with white traffolyte or equal labels engraved in red lettering 

denoting its name, function and section controlled.  The labels shall be mounted on equipment and in 

the most convenient positions.  Care shall be taken to ensure the labels can be read without difficulty.  

This requirement shall apply also to major components of items of control equipment. 

Details of the lettering of the labels and the method of mounting or supporting shall be forwarded to the 

Engineer for approval prior to manufacture. 

1.31 Contract Drawings 

 The Contract Drawings when read in conjunction with the text of the Specification, have been completed 

in such detail as was considered necessary to enable competitive tenders to be obtained for the execution 

and completion of the Sub-contract works. 

The Contract Drawings are not intended to be Working Drawings and shall not be used unless 

exceptionally they are released for this purpose.  

1.32 Working Drawings 

The Sub-contractor shall prepare such Working Drawings as may be necessary.  The Working 

Drawings shall be complete in such detail not only that the Sub-contract Works can be executed on site 
but also that the Engineer can approve the Sub-contractor’s proposals, detailed designs and intentions 

in the execution of the Sub-contract Works. 

If the Sub-contractor requires any further instructions, details, Contract Drawings or information 

drawings to enable him to prepare his Working Drawings or proposals, the Sub-contractor shall accept 

at his own cost, the risk that any work, commenced or which he intends to commence at site may be 

rejected. 
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The Engineer, in giving his approval to the Working Drawings, will presume that any necessary action 

has been, or shall be taken by the Sub-contractor to ensure that the installations shown on the Working 

Drawings have been cleared with the Main Contractor and any other Sub-contractors whose 

installations and works might be affected. 

If the Sub-contractor submits his Working Drawings to the Engineer without first liaising and obtaining 

clearance for his installations from the Main Contractor and other Sub-contractors whose installations 

and works might be affected, then he shall be liable to pay for any alterations or modification to his 
own, the Main Contractor’s or other Sub-contractor’s installations and works, which are incurred, 

notwithstanding any technical or other approval received from the Engineer. 

Working Drawings to be prepared by the Sub-contractor shall include but not be restricted to the 

following: 

a) Any drawings required by the Main Contractor, or Engineer to enable structural provisions  

to be made including Builder’s Working Drawings or Schedules and those for the detailing 

of holes, fixings, foundations, cables and paperwork ducting below or above ground or in 

or outside or below buildings. 

b) General Arrangement Drawings of all plant, control boards, fittings and apparatus or any 

part thereof and of installation layout arrangement of such plant and apparatus. 

c) Schematic Layout Drawings of services and of control equipment. 

d) Layout Drawings of all embedded and non-embedded paperwork, ducts and electrical 

conduits. 

e) Complete circuit drawings of the equipment, together with associated circuit description. 

f) Such other drawings as are called for in the text of the Specification or Schedules or as the 
Engineer may reasonably require. 

 

Three copies of all Working Drawings shall be submitted to the Engineer for approval. One copy of the 

Working Drawings submitted to the Engineer for approval shall be returned to the Sub-contractor 

indicating approval or amendment therein.  

Six copies of the approved Working Drawings shall be given to the Main Contractor by the Sub-

contractor for information and distribution to other Sub-contractors carrying out work associated with 

or in close proximity to or which might be affected by the Sub-contract Works. 

Approved Working Drawings shall not be departed from except as may be approved or directed by the 

Engineer. 

Approval by the Engineer of Working Drawings shall neither relieve the Sub-contractor of any of his 

obligations under the Sub-contract nor relieve him from correcting any errors found subsequently in the 

Approved Working Drawings or other Working Drawings and in the Sub-contract Works on site or 

elsewhere associated therewith.  

The Sub-contractor shall ensure that the Working Drawings are submitted to the Project Manager for 

approval at a time not unreasonably close to the date when such approval is required. Late submission 

of his Working Drawings will not relieve the Sub-contractor of his obligation to complete the Sub-

contract Works within the agreed Contract Period and in a manner that would receive the approval of 

the Architect. 
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1.33 Record Drawings (As Installed) and Instructions   

During the execution of the Sub-contract Works the Sub-contractor shall, in a manner approved by the 

Engineer record on Working or other Drawings at site all information necessary for preparing Record 

Drawings of the installed Sub-contract Works. Marked-up Working or other Drawings and other 

documents shall be made available to the Engineer as he may require for inspection and checking. 

Record Drawings, may, subject to the approval of the Engineer, include approved Working Drawings 

adjusted as necessary and certified by the Sub-contractor as a correct record of the installation of the 
Sub-contract Works. 

They shall include but not restricted to the following drawings or information: 

a) Working Drawings amended as necessary but titled “Record Drawings” and certified as a 

true record of the “As Installed” Sub-contract Works.  Subject to the approval of the 

Engineer such Working Drawings as may be inappropriate may be omitted. 

b) Fully dimensioned drawings of all plant and apparatus. 

c) General arrangement drawings of equipment, other areas containing plant forming part of 

the Sub-contract Works and the like, indicating the accurate size and location of the plant 
and apparatus suitability cross-referenced to the drawings mentioned in (b) above and 

hereinafter. 

d) Routes, types, sizes and arrangement of all pipework and ductwork including dates of 

installation of underground pipework. 

e) Relay adjustment charts and manuals. 

f) Routes, types, sizes and arrangement of all electric cables, conduits, ducts and wiring 

including the dates of installation of buried works. 
g) System schematic and trunking diagrams showing all salient information relating to control 

and instrumentation. 

h) Grading Charts. 

i) Valve schedules and locations suitability cross-referenced. 

j) Wiring and piping diagrams of plant and apparatus. 

k) Schematic diagrams of individual plant, apparatus and switch and control boards.  These 

diagrams to include those peculiar to individual plant or apparatus and also those 

applicable to system operation as a whole. 

l) Operating Instruction 

Schematic and wiring diagrams shall not be manufacturer’s multipurpose general issue drawings. They 

shall be prepared specially for the Sub-contract Works and shall contain no spurious or irrelevant 

information. 

 

Marked-up drawings of the installation of the Sub-contract Works shall be kept to date and completed 

by the date of practical or section completion.  Two copies of the Record Drawings of Sub-contract 

Works and two sets of the relay adjustment and grading charts and schematic diagrams on stiff backing 

shall be provided not later than one month later. 

 

The Sub-contractor shall supply for fixing in sub-stations, switch-rooms, boiler houses, plant rooms, 

pump houses, the office of the Maintenance Engineer and other places, suitable valve and instructions 

charts, schematic diagrams of instrumentation and of the electrical reticulation as may be requested by 

the Engineer providing that the charts, diagrams, etc., relate to installations forming part of the Sub-
contract Works.  All such charts and diagrams shall be of suitable plastic material on a stiff backing and 

must be approved by the Engineer before final printing. 

Notwithstanding the Sub-contractor’s obligations referred to above, if the Sub-contractor fails to 

produce to the Engineer’s approval, either:- 

a) The Marked-up Drawings during the execution of the Sub-contract Works or 

b) The Record Drawings, etc., within one month of the Section or Practical 

Completion 
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The Engineer shall have these drawings produced by others. The cost of obtaining the necessary 

information and preparing such drawings, etc., will be recovered from the Sub-contractor. 

 

1.34 Maintenance Manual 

Upon Practical Completion of the Sub-contract Works, the Sub-contractor shall furnish the Engineer 

four copies of a Maintenance Manual relating to the installation forming part of all of the Sub-contract 

Works. 

The manual shall be loose-leaf type, International A4 size with stiff covers and cloth bound.  It may be 

in several volumes and shall be sub-divided into sections, each section covering one Engineering 

service system.  It shall have a ready means of reference and a detailed index. 

There shall be a separate volume dealing with Air Conditioning and Mechanical Ventilation installation 

where such installations are included in the Sub-contract Works. 

The manual shall contain full operating and maintenance instructions for each item of equipment, plant 

and apparatus set out in a form dealing systematically with each system. It shall include as may be 

applicable to the Sub-contract Works the following and any other items listed in the text of the 

Specifications: 

a) System Description. 
b) Plant 

c) Valve Operation 

d) Switch Operation 

e) Procedure of Fault Finding 

f) Emergency Procedures 

g) Lubrication Requirements 

h) Maintenance and Servicing Periods and Procedures 

i) Colour Coding Legend for all Services 

j) Schematic and Writing Diagrams of Plant and Apparatus 

k) Record Drawings, true to scale, folded to International A4 size 

l) Lists of Primary and Secondary Spares. 

 

The manual is to be specially prepared for the Sub-contract Works and manufacturer’s standard 

descriptive literature and plant operating instruction cards will not be accepted for inclusion unless 

exceptionally approved by the Engineer. The Sub-contractor shall, however, affix such cards, if 

suitable, adjacent to plant and apparatus.  One spare set of all such cards shall be furnished to the 

Engineer. 

 

1.35 Hand-over 

The Sub-contract Works shall be considered complete and the Maintenance and Defects Liability 

Period shall commence only when the Sub-contract Works and supporting services have been tested, 

commissioned and operated to the satisfaction of the Engineer and officially approved and accepted by 
the Employer, provided always that the handing over of the Sub-contract Works shall be coincident 

with the handing over of the Main Contract Works. 

The procedure to be followed will be as follows: 

a) On the completion of the Sub-contract Works to the satisfaction of the Engineer and the 

Employer, the Sub-contractor shall request the Engineer, at site to arrange for handing 

over. 

b) The Engineer shall arrange a Hand-over Meeting or a series thereof, at site. 

c) The Sub-contractor shall arrange with the Engineer and Employer for a complete 
demonstration of each and every service to be carried out and for instruction to be given to 

the relevant operation staff and other representatives of the Employer. 

d) In the presence of the Employer and the Engineer, Hand-over will take place, subject to  
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Agreement of the Hand-over Certificates and associated check lists. 

1.36 Painting 

It will be deemed that the Sub-contractor allowed for all protective and finish painting in the Sub-

contract Sum for the Sub-contract Works, including colour coding of service pipework to the approval 

of the Engineer. Any special requirements are described in the text of the Specifications. 

1.37 Spares 

The Sub-contractor shall supply and deliver such spares suitably protected and boxed to the Engineer’s 

approval as are called for in the Specifications or in the Price Schedules. 

1.38 Testing and Inspection – Manufactured Plant 

The Engineer reserves the right to inspect and test or witness of all manufactured plant equipment and 
materials. 

The right of the Engineer relating to the inspection, examination and testing of plant during 

manufacture shall be applicable to Insurance companies and inspection authorities so nominated by the 

Engineer. 

The Sub-contractor shall give two week’s notice to the Engineer of his intention to carry out any 

inspection or tests and the Engineer or his representative shall be entitled to witness such tests and 

inspections 

Six copies of all test certificates and performance curves shall be submitted as soon as possible after the 
completion of such tests, to the Engineer for his approval. 

Plant or equipment which is shipped before the relevant test certificate has been approved by the 

Engineer shall be shipped at the Sub-contractor’s own risk and should the test certificate not be 

approved new tests may be ordered by the Engineer at the Sub-contractor’s expense. 

The foregoing provisions relate to tests at manufacturer’s works and as appropriate to those carried out 

at site. 

1.39 Testing and Inspection -Installation 

Allow for testing each section of the Sub-contract Works installation as described hereinafter to the 

satisfaction of the Engineer. 

1.40 Labour Camps 

The Sub-contractor shall provide the necessary temporary workshop and mess-room in position to be 

approved by the Architect. 

The work people employed by the Sub-contractor shall occupy or be about only that part of the site 

necessary for the performance of the work and the Sub-contractor shall instruct his employees 

accordingly. 

If practicable, W.C. accommodation shall be allocated for the sole use of the Sub-contractor’s workmen 

and the Sub-contractor will be required to keep the same clean and disinfected, to make good any 

damage thereto and leave in good condition. 

 

1.41 Storage of Materials 

Space for storage will be provided by the Main contractor but the sub-contractor will be responsible for 

provision of any lock-up sheds or stores required. 

Nominated Sub-contractors are to be made liable for the cost of any storage accommodation provided 

specially for their use.  No materials shall be stored or stacked on suspended slabs without the prior 

approval of the Project manager. 
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1.42 Initial Maintenance 

The sub-contractor shall make routine maintenance once a month during the liability for the Defects 

Period and shall carry out all necessary adjustments and repairs, cleaning and oiling of moving parts. A 

monthly report of the inspection and any works done upon the installation shall be supplied to the 

Engineer. 

The sub-contractor shall also provide a 24 -hour break-down service to attend to faults on or 

malfunctioning of the installation between the routine visits of inspection. 

The sub-contractor shall allow in the sub-contract Sum of the initial maintenance, inspection and break-
down service and shall provide for all tools, instruments, plant and scaffolding and the transportation 

thereof, as required for the correct and full execution of these obligations and the provision, use or 

installation of all materials as oils, greases, sandpaper, etc., or parts which are periodically renewed 

such as brake linings etc., or parts which are faulty for any reason whatsoever excepting always Acts of 

God such as storm, tempest, flood, earthquake and civil revolt, acts of war and vandalism. 

1.43 Maintenance and Servicing After Completion of the Initial Maintenance 

The sub-contractor shall, if required, enter into a maintenance and service agreement with the employer 

for the installation for a period of up to five years from the day following the last day of the liability for 

Defects Period which offers the same facilities as specified in Clause 1.42 (Initial Maintenance). 

The terms of any such agreement shall not be less beneficial to the employer than the terms of 

Agreements for either similar installation. 

The sub-contractor shall submit with his tender for the works, where called upon a firm quotation for 

the maintenance and service of the installation as specified herein, which shall be based upon the 

present day costs and may be varied only to take into account increases in material and labour unit rate 

costs between the time of tendering and the signing of the formal maintenance and service agreement 

and which shall remain valid and open for acceptance by the Employer to and including the last day of 

the fifth complete calendar month following the end of the liability for Defects Period. 

1.44 Trade Names 

Where trade names of manufacturer’s catalogue numbers are mentioned in the Specification or the Bills 

of Quantities, the reference is intended as a guide to the type of article or quality of material required. 

Alternate brands of equal and approved quality will be acceptable. 

 

1.45 Water and Electricity for the Works 

These will be made available by the Main Contractor. The Sub-contractor shall be liable for the cost of 

any water or electric current used and for any installation provided especially for their own use by the 

Main Contractor. 

1.46 Protection 

The sub-contractor shall adequately cover up and protect his own work to prevent injury and also to 

cover up and protect from damage all parts of the building or premises where work is performed by 

him under the Contract. 

 

1.47 Defects After Completion 

The defects liability period will be 6 months from the date of completion of the Main Contract as 

certified by the Engineer. 

1.48 Damages for Delay 

Liquidated and Ascertained damages as stated in the Main Contract Agreement will be claimed against 
the Main Contract for any unauthorised delay in completion.  The Sub-contractor shall be held liable 

for the whole or a portion of these damages should he cause delay in completion. 

1.49 Clear Away on Completion 
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The sub-contractor shall, upon completion of the works, at his own expense, remove and clear away all 

plant, equipment, rubbish and unused materials, and shall leave the whole of the works in a clean and 

tidy state, to the satisfaction of the Engineer.  On completion, the whole of the works shall be delivered 

up clean, complete and perfect in every respect to the satisfaction of the Engineer. 

1.50 Final Account 

On completion of the works the sub-contractor shall agree with the Engineer the value of any variations 

outstanding and as soon as possible thereafter submit to the Engineer his final statement of account 
showing the total sum claimed sub-divided as follows: 

Statement A - detailing the tender amounts less the Prime Cost and Provisional Sums, included 

therein. 

 Statement B - detailing all the variation orders issued on the contract. 

Statement C - Summarizing statement A and B giving the net grand total due to the Contractor for 

the execution of the Contract. 

1.51 Fair Wages 

The sub-contractor shall in respect of all persons employed anywhere by him in the execution of the 

sub-contract, in every factory, workshop or place occupied or used by him for execution of the 

Contract, observe and fulfill the following conditions: 

a) The sub-contractor shall pay rates of the wages and observe hours and conditions of labour 

not less favourable than those established for the trade or industry in the district where 

work is carried out. 

b) In the absence of any rates of wages, hours or conditions of labour so established the sub-

contractor shall pay rates and observe hours and conditions of labour are not less 

favourable than the general level of wages, hours and conditions observed by other 

employers whose general circumstances in the trade or industry in which the Contractor is 

engaged are similar. 

 

1.52 Supervision 

During the progress of the works, the Sub-contractor shall provide and keep constantly available for 

consultation on site an experienced English - speaking Supervisor and shall provide reasonable office 

facilities, attendance, etc., for the Supervisor. 

In addition, during the whole of the time the works are under construction, the sub-contractor shall 

maintain on site one experienced foreman or charge-hand and an adequate number of fitters, etc., for 

the work covered by the Specification. The number of this staff shall not be reduced without the prior 

written approval of the Project manager or Engineer. 

Any instructions given to the Supervisor on site shall be deemed to have been  given to the sub-

contractor. 

One copy of this Specification and one copy of each of the Contract Drawings (latest issue) must be 

retained on site at all times, and available for reference by the Engineer or sub-contractor. 

 

1.53 Test Certificates 

The Sub-contractor shall provide the Engineer with three copies of all test reports or certificates that are 

or may be required by this Specification. 

1.54 Labour 

The Sub-contractor shall provide skilled and unskilled labour as may be necessary for completion of 

the contract. 

1.55 Discount to the Main Contractor 

No discount to the Main Contractor will be included in the tender for this installation. 
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1.56 Guarantee 

The whole of the work will be guaranteed for a period of six months from the date of the Engineer’s 

certification of completion and under such guarantee the Sub-contractor shall remedy at his expense all 

defects in materials and apparatus due to faulty design, construction or workmanship which may develop in 

that period. 

1.57 Direct Contracts 

Notwithstanding the foregoing conditions, the Government reserves the right to place a “Direct Contract” 

for any goods or services required in the works which are covered by a P.C Sum in the Bills of Quantities 
and to pay for the same direct.  In any such instance, profit relative to the P.C Sum in the priced Bills of 

Quantities will be adjusted as deserved for P.C Sum allowed. 

1.58 Attendance Upon the Tradesmen etc 
The Contractor shall allow for the attendance of trade upon trade and shall afford any tradesmen or other 

persons employed for the execution of any work not included in this contract every facility for carrying out 

their work and also for the use of ordinary scaffolding.  The contractor however, shall not be required to 

erect any special scaffolding for them. 

1.59 Trade Unions 
The contractor shall recognize the freedom of his work people to be members of trade unions. 

1.60 Local and other Authorities notices and fees 
The contractor shall comply with and give all notices required by any Regulations, Act or by Law of any 

Local Authority or of any Public Service, Company or Authority who have any jurisdiction with regard to 

the works or with those systems the same are or will be connected and he shall pay and indemnify the 

Government against any fees or charges legally demandable under any regulation or by-law in respect of 

the works; provided that the said fees and charges if not expressly included in the contract sum or stated by 
way of provisional sum shall be added to the contract sum. 

The contractor before making any variation from the contract drawings or specification necessitated by 

such compliance shall give the Project Manager written notice specifying and giving the reason for such 

variation and applying for instructions in reference thereto. 

If the contractor within seven days of having applied for the same does not receive such instructions, he 

shall proceed with the works in conforming to the provision regulation or by-law in question and any 

variation thereby necessitated shall be deemed to be a variation in accordance to the conditions of contract. 

1.61 Assignment or subletting 
The contractor shall not without the written consent of the Project Manager assign this contract or sublet 

any portion of the works, provided that such consent shall not be unreasonably withheld to the prejudice of 

the contractor. 

 

1.62 Partial Completion  
If the Government shall take over any part or parts works, apparatus, equipment etc. then within seven days 

from the date on which the Government shall have taken possession of the relevant part, the Project 

Manager shall issue a Certificate stating his estimate of the approximate total value of the works which 
shall be the total value of that part and practical completion of the relevant part shall be  deemed to have 

occurred, and the Defects Liability Period in respect of the relevant part be deemed to have commenced on 

the date Government shall have taken possession thereof. 

The contractor shall make good any defects or other faults in the relevant part that had been deemed 

complete. 

The contractor shall reduce the value of insurance by the full value of the relevant part  

The contractor shall be paid for the part of works taken possession by the Government 

1.63 Temporary Works 

Where temporal works shall be deemed necessary, such as Temporary lighting, the contractor shall take 

precaution to prevent damage to such works. 



Proposed KEMSA Warehouse & Offices – Lifts Conditions of Contract 
 

 

Page- 121 - of 154                                                                                                                                                            May, 2022 

 

The contractor shall include for the cost of and make necessary arrangements with the Project Manager 

for such temporary works.  For temporary lighting, electricity shall be metered and paid for by the 

contract 

1.64  Patent Rights 
The contractor shall fully indemnify the Government of Kenya; against any action, claim or proceeding 

relating to infringement of any patent or design rights, and pay any royalties which may be payable in 

respect of any article or any part thereof, which shall have been supplied by the contractor to the Project 
Manager. In like manner the Government of Kenya shall fully indemnify the contractor against any such 

action, claim or proceedings for infringement under the works, the design thereof of which shall have been 

supplied by the Project Manager to the contractor, but this indemnify shall apply to the works only, and any 

permission or request to manufacture to the order of the Project Manager shall not relieve the contractor 

from liability should he manufacture for supply to other buyers.  

 
1.65  Mobilization and Demobilization 
The contractor shall mobilize labour plant and equipment to site according to his programme and schedule 

of work.  He shall ensure optimum presence and utilization of labour, plant and equipment. He should not 

pay and maintain unnecessary labour force or maintain and service idle plant and equipment.  Where 

necessary he shall demobilize and mobilize the labour, plant and equipment, as he deems fit to ensure 

optimum progress of the works and this shall be considered to be a continuous process as works progress.  

He shall make provision for this item in his tender. No claim will be entertained where the contractor has 

not made any provision for mobilization and demobilization of labour, plant and equipment in the 

preliminary bills of quantities or elsewhere in this tender.                                                 

 

1.66 Extended Preliminaries 
 Where it shall be necessary to extend the contract period by the Project manager the contractor shall still 

ensure availability on site, optimum labour, materials, plant and equipment.  The contractor shall make 

provision for extended preliminaries, should the contract period be extended and this shall be in a form of a 

percentage of the total Contractor works.  Where called upon in the Appendix to these Preliminaries the 
Contractor shall insert his percentage per month for extended preliminaries that shall form basis for 

compensation.   

 

Lack of inserting the percentage shall mean that the sub-contractor has provided for this requirement 

elsewhere in the Bills of Quantities. 

 
 

1.67 Supervision by Engineer and Site Meetings 
 

A competent Project Engineer appointed by the Engineer as his    representative shall supervise the 

Contract works.  The Project Engineer shall be responsible for issuing all the site instructions in any 

variations to the works and these shall be delivered through the Contractor with the authority of the Project 

Manager.  Any instructions given verbal shall be confirmed in writing.   

 

The project engineer and (or) the Engineer shall attend management meetings arranged by the Project 

Manager and for which the Contractor or his representative shall also attend. For the purpose of supervising 

the project, provisional sums are provided to cover for transport and allowances. The Contractor shall in his 

tender allow for the provision of management meetings and site inspections, as instructed by the Engineer, 

and also profit and attendance on these funds. The funds shall be expended according to Project Manager’s 

instructions to the contractor. 

 

1.68 Amendment to Scope of Contract Works 
 

No amendment to scope of sub-contract works is expected and in case of amendment or modification to 

scope of work, these shall be communicated to all tenderers in sufficient time before the deadline of the 

tender submission. However during the contract period and as the works progress the Project Manager may 
vary the works as per conditions of contract by issuing site instructions. 
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No claims shall be entertained on account of variation to scope of works either to increase the works (pre-

financing) or reduction of works (loss of profit-see clause 1.70) 

 

 1.69         Contractor Obligation and Employers Obligation 
 

The sub-contractor will finance all activities as part of his obligation to this contract.  The employer shall 

pay interim payment for materials and work completed on site as his obligation in this contract, as the 

works progresses.  No claims will be entertained for pre-financing of the project by the sub-contractor, or 

for loss of profit (expectation loss) in case of premature termination, reduction or increase of works as the 

sub-contractor shall be deemed to have taken adequate measures in programming his works and 

expenditure and taken necessary financial precaution while executing the works.  No interest shall be 

payable to the Contractor, except as relates to late payment as in the conditions of contract clause 23.3. The 

contractor shall where called upon, insert his price to compensate for any of the occurrence stated here 
(premature termination, reduction or increase of works), as a percentage of the contract sum in the 

Appendix to this section. 
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1.70  APPENDIX TO SUB-CONTRACT PRELIMINARIES AND GENERAL  
         CONDITIONS 

 
 

 
1. ADD TO CLAUSE 1.17 

 
Prices quoted shall include 16% VAT 

 
In accordance with current Government policy, the 3% Withholding Tax  and 6% advance 
V,A.T  shall be deducted from all payments made to the sub-contractor, and the same shall 

subsequently be forwarded to the Kenya Revenue Authority (KRA). The applicable taxes shall be 
varied according to the Act and Regulations in force. 
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2b. PARTICULAR SPECIFICATIONS FOR LIFT INSTALLATIONS 

 

1. SCOPE 

The Contractor shall supply labour and supply, deliver, install, fix, connect, test, label and commission the 

Lift works, clean, complete and working to every detail as described in the specification and by related 

specifications and on the drawings listed in the Schedule or Drawings to the satisfaction of the Consulting 

Engineers. 

The Contractor shall be responsible for the supply, delivery, installation, connection, testing and setting to 

work of the entire Lift system in accordance with the Contract Documents. 

The Contractor shall provide all the necessary tools, skilled and un-skilled labour to comply and complete 

in accordance with the main contractor’s works program. 

2. STANDARDS & CODES 

The Lift shall follow the latest EN81 Standard as a minimum for the lift installations i.e. incorporating: 

2.1 EN81-20/50:2017 - Safety rules for the construction and installation of lifts. Electric lifts. 

2.2 EN 12015:1998 - Electromagnetic compatibility. Product family standard for lifts, escalators 

and passenger conveyors. Emission. 

2.3 EN 12016:2004 - Electromagnetic compatibility. Product family standard for lifts, escalators 

and moving walks. Immunity. 

2.4 EN81-70 - Safety rules for the construction and installation of lifts. Particular applications for 

passenger and goods passenger lifts. Accessibility to lifts for persons including persons with 

disability. 

2.5 EN81-72 - Safety rules for the construction and installation of Firefighters lift. 

2.6 EN81-58 - Safety Rules for construction and installation of lifts -Examination and tests Part 58:  

Landing doors fire resistance test. 

2.7 EN81-73 - Behavior of Elevators in event of fire. 

The Lift shall also follow the following Directives and Regulations  

2.8 Lift Directive (2014/33/AB)  

2.9 Regulation on Elevator Maintenance and Management  

2.10 Regulation on the Fire Protection of Buildings. 

The Lifts shall also comply with the latest KEBS & Other Government standards as stipulated. 

 

3. GENERAL PROVISION 

The lifts shall be of the traction type and shall serve floors as indicated in Schedules & Specifications. 

The Lifts shall be installed to serve all the floors the shaft exists but configured such that particular groups 

shall be serving specific floors. 
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4. ENVIRONMENTAL CONDITIONS  

4.1 The lifts shall operate in a stand-by mode during off-peak and idle periods. For example the power 

side of the lift controller and other auxiliary equipment such as lift car lighting and ventilation fan 

switch shall be off when the lift is not in motion 

4.2 Minimum heat dissipation due to the energy consumption shall be provided 

4.3 Drive System shall have: 

4.3.1 THD shall be <= %3 

4.3.2 Line empedance shall be < 50m Ohm 

4.4 Traction sheave ropes shall have large diameter to increase life time. 

4.5 Amount of epoxy resin for stator winding shall be reduced. 

4.6 Steel for balancing weight of traction sheave shall be provided. 

4.7 MRL technology shall be used for elevators below 2.5m/s. 

4.8 Regenerative drive technology shall be used for elevators with a speed of above 4m/s 

4.9 All elevators traction machines shall not need lubrication. 

4.10 Gearless drive system with frequency controller shall enable direct power transfer for highly 

efficient energy usage. 

4.11 Major parts should be made of steel and cast iron. Therefore; 

4.11.1 DC-commuter carbon brushes shall not be used. 

4.11.2 Oil shall not be used. 

4.11.3 Brake lining shall be free of any harmful material. 

 

 



Proposed KEMSA Warehouse & Offices – Lifts Conditions of Contract 
 

 

Page- 127 - of 154                                                                                                                                                            May, 2022 

 

 

THE PLANT 

 

5. LIFTS SPECIFIC DETAILS 

The lift specific details shall be as summarized in “SCHEDULE No. 1” The bidder is to follow the 

guideline from the schedule and confirm by filling in the section to be filled by the bidder as a 

confirmation on the same. 

6. TYPE 

The lifts shall be electric and must comply with the current edition of the EN Standards safety standards 

code. 

The lifting machine shall be electronically controlled via AC variable voltage, variable frequency, geared 

machine designed to give fully regulated direct landing approach, with motor, brake and driving sheave 

assembled on a steel bedplate. 

The motor shall be particularly designed for general purpose duties with high starting torque and low 

starting current. 

Sound reducing material shall be installed under the machine and suitable beams shall be provided for 

mounting the machine above the lift shaft in the machine room at the roof top. 

The bidder must provide for a steel structure for both cars and counter weight guide rails.  

7. TRAVEL HEIGHTS & LEVELS SERVED 

The lift(s) travel height and Levels is as summarized in “SCHEDULE No. 2” The bidder is to follow the 

guideline from the schedule 

8. CONTROL (MICROPROCESSOR BASED) 

Lift Shall have Microprocessor based controls i.e. individual control, jerk less type with automatic 

leveling facilities. 

NOTE: The Bidder shall submit a brief summary of how their microprocessor shall behave, and 
shall be called upon to demonstrate at the time of commissioning of the lift that the system behaves 
as described below. 

9. BMS  

The lift must be compatible with the Building Management System (BMS) by use of the BACNET IP 

protocol unless otherwise specified in the schedules. Both the software and hardware necessary for this 

MUST be supplied with the lift. 

Where a different protocol is provided the cost of equipment must include the cost of providing the 

necessary gateway to convert to BACNET IP protocol with provisions for connection with the existing 

system in the building included in the costing. 

 

10. MODE OF OPERATION 

The lift Mode of Operation shall be as follows: 

10.1 Group Car Supervisory 

The operation of the lifts shall be capable of group car supervisory full collective with Microprocessor 

programming unless specifically stated otherwise in schedule No.1 on lift Specific details. 
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10.2 Time Traffic Monitoring 

During morning, mid-day and evening peak times, the computer system shall monitor and analyze all car 

and hall calls and instantly assign the car to suit an unlimited number of varying passenger traffic patterns 

created during peak and non-peak periods. 

10.3 Traffic Conditions assignment 

The system shall respond to traffic conditions and modify its assignment procedures to operate in the 

following modes. 

a) Light/Intermittent/Up-Peak/Down Peak  

In the "Light" mode, the car is parked in predetermined zones of the building. The car will park at 

the main floor car park with its doors open. 

b) Intermittent Peak 

In the "Intermittent" mode, the car will have split zones at the half-way point with the car serving 

the floors to which it is closest. Once a car is committed to travel in one direction it will become 

"Low bidder" for calls ahead, but "High bidder" for calls behind. Hall calls will be assigned to the 

lowest bidder.  

The car will complete service in one direction before reversing and is permitted to reverse at the 

highest or lowest call. Cars will return to unoccupied parking zones when idle. 

c) Down Peak 

The "Down-Peak" condition will be detected by monitoring the number of down hall calls, down 

boarding rates and down lobby arrival loadings. Under down peak traffic, hall calls are grouped in 

the sequence of registration and assigned to be served in this sequence, and approximate "first-

in/first-out" pattern. 

d) Up-Peak 

The "Up-peak" mode is initiated when the car leaves the main floor in the up-direction with 

loadings above predetermined level increasing. Cars are permitted to depart from the main floor 

without predetermined timing. 

e) Non-Peak 

A "Non-Peak" Situation is recognized when both Up-Peak and Down -Peak conditions are 

detected. The car sent to the lobby to serve incoming traffic will be reduced compared to pure "Up -

Peak" and no limitations will apply to service for downfalls 

10.4 Priority Assignment 

The simplex supervisory system shall give priority to service designated floors where heavier traffic can 

be anticipated. The free car will park at these floors in anticipation of passenger requirements. The ground 

floor shall be regarded as the first priority floor but any floor experiencing a sudden high demand shall 

immediately be temporarily assigned as a priority floor. 

10.5 Car Reservation 

A reservation control arrangement shall be provided for each car by means of a key Switch in the car 

operating panel.  By operating this key, a car can be removed from Ground control and be operated by an 

attendant. When on reservation control, the car shall respond to a car button only. 
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10.6 Car Hold Time delay 

A time delay shall hold the car for an adjustable interval of a few seconds at the landings at which stops 

are made to enable passengers to enter or leave the car. Pressure of a car button for another landing before 

this time elapse shall cause the car to start, provided the car door and landing doors are closed. 

10.7 Bypass Switch 

The lift shall be provided with automatic by-pass device to prevent unnecessary stops when the car is full. 

10.8 Safety Controller 

The car shall be fitted with a lift system Controller / or safe landing device which shall stop the car and 

move it to the ground floor landing and open the car doors in case any of any of the safety devices failing 

to operate or power fails.  

The controller must also stop the car whenever excessive descending or ascending speed is attained by 

cutting off power to the motor and activation of the brake. It shall also be able to bring the car to a stop at 

the upper ground floor landings independent of the regular operating device in the car. 

Final limit switches shall be provided in the hoist way, operated by the car and arranged to stop the car, 

by cutting off power to the motor, and prevent normal stopping device. 

The power packs to the Controller shall be provided with mains charging units which shall maintain them 

at peak power continually. 

10.9 Maintenance Direction Controls 

To facilitate inspection, a manually operated switch on the controller connected to "UP"and "Down" 

directions buttons exposed on the top of the car shall be provided. The switch shall permit the car to be 

operated at slow speed from the top respond to any calls. 

10.10 Self Levelling Controls 

The lift shall be provided with a self-leveling/landing feature that will automatically bring the car to the 

floor landings. The device shall be entirely automatic and independent of the operating device, and shall 

correct for over-travel or under-travel and rope stretch. The car shall also be maintained approximately 

level (within 6mm) with the landing, irrespective of load. 

10.11 Manual Controls 

Provision shall be made for moving the car manually to the nearest landing in case of total failure of lift 

controller device or in an event of power outage. 

11. EMERGENCY LANDING DEVICE 

All lifts shall be incorporated with an Automatic Transient safe landing device to stop the lift & move it to 

the next landing in event of a fault or power outage. The Elevator Emergency Landing Device shall only 

be in operation during an event of a power failure or blackouts occurring in a building. 

Upon power failure, the elevator shall automatically move and stop at the nearest floor using a 

rechargeable battery (or uninterruptible power supply, UPS), and the doors open to ensure passenger 

safety. 

12. AIR PRESSURE MITIGATION 

All lifts above 3m/s (Both Car & Hoist way) shall be incorporated with designs to reduce Air Pressure 

Effects i.e. Air pressure designed to have release holes. 
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CAR CONTROLS & INDICATORS 

 

13. CAR OPERATING PANEL (COP) 

An operating panel shall be fitted into each lift car. The panel shall be mounted flush with the car wall 

finish and shall be housed in a metal case fitted with silver anodized or a stainless steel case.  

The COP shall include paraplegic facilities i.e.: 

i. All call buttons shall include instructions in Braille for the visually impaired 

ii. Panel shall be at a height where it can be operated from a wheelchair 

iii. Panel shall be incorporated with voice command for the visually impaired 

iv. Panel shall have incorporated visual graphics for the hearing impaired 

The COP shall comprise of: - 

(a) A series of electronic touch buttons corresponding to the landings served. Each button shall 

illuminate to show the floor for which a car dispatch call is registered. 

(b) Switches for fan and lights. 

(c) Door OPEN button 

(d) Door CLOSE button 

(e) Overload indicator 

(f) Alarm button connected to a battery powered intercom systems 

(g) Intercom system 

(h) Car lights must be off when the lift is at standstill 

(i) Key switches to control; 

 Fire master Control 

 Independent service 

As stated in the “CONTROL (MICROPROCESSOR BASED)” section above, the lift must be BMS 

compatible and ready. Both the software and hardware necessary for this must be supplied with the lift.  

14. CAR POSITION AND DIRECTION INDICATOR 

A self-illuminated car position and direction indicator housed in a steel case, shall be mounted in the car 

door header and fitted with stainless steel cover plate. It shall be fitted at such an angle that it is easily 

visible and legible to any passenger in a full cabin. The display digits shall have a minimum height of 40 

mm. 

A similar direction indicator shall be mounted above each of the landing doors. 

The lift to include voice synthesizers to give audible voice prompts giving the direction of travel, the 

opening and closing of doors and any other information useful to a visually impaired person. 

15. LANDING CALL BUTTONS 

At each landing, one stainless steel flush-mounted panel, with a set of electronic touch buttons each for 

"Up" and "Down" shall be provided, having both visual and brailed signage. The buttons must light up 

when a call is registered. Direction arrow lights to be incorporated in all landing button plates, arranged so 

that when a button is pressed the corresponding arrow will illuminate indicating the direction of the call 

which is registered. 
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LIFT DOORS ( CAR & LANDING ) 

 

 

16. LANDING & CAR DOORS TYPE 

The doors shall be fully automatic two panels, center opening high speed sliding doors unless otherwise 

stated in the schedules 

17. DOOR OPERATOR (CAR AND LANDING) 

The Door Operator shall comprise of the following features: 

(a) An electric door operator shall be provided to open simultaneously the car and landing doors when 

the car is approximately 200mm from a landing. The operator shall be self-contained computer 

compatible electronic controlled drive system capable of communicating with the lift 

microprocessor equipment and passenger sensors and independently execute the opening and 

closing commands door. It shall have programmed closing and opening doors speeds that shall be 

traffic dependent. Highest door speeds shall be used during intensive peak traffic. Thus the 

opening, closing and dwell times shall be fully adjustable for speed and time. 

(b) The door dwell time shall be automatically reduced to approximately one second when a car floor 

button is pressed; also when a passenger leaves the car at his destination even when no incoming 

passenger presses a new car floor button. 

(c) Emergency key provision shall be made to open doors to all landings from outside the hoist way. It 

shall also be possible to open the doors manually from within the car, provided the car is within the 

landing zone. 

(d) An electronic contact for the lift car door shall be provided which shall prevent the lift movement 

away from the landing unless the car and landing doors are in the closed position. The landing door 
shall be equipped with a positive electro-mechanical interlock and auxiliary door closing device so 

that the lift can be operated only after the interlock circuit is established. 

(e) Should the load on the car exceed the maximum load, the car and landing doors shall not close, and 

an audible alarm shall be sounded. 

(f) The doors shall open automatically while the car is leveling at the respective landing. The doors 

shall automatically close after programmable traffic dependent time interval has elapsed; but 

momentary pressure on the "Door Open" button installed in the car shall reverse the motion and re-

open the doors and reset the time interval. 

(g) The car landing door leading edge shall be provided with protective electronic sensing device 

extending the full height and projecting beyond the front edge of the door. This device shall be so 

arranged that, should it sense a person or any obstruction in its path while the doors are closing, it 

shall automatically cause both the car and the landing door to return to open position. The zone of 

protection shall be at least 100 mm in advance of the car and landing door edges. 

(h) Each car shall be equipped with sensor detecting passenger movements on the landing in front of 

the car, also when the car door is only partly open. 

(i) To prevent accidents when passengers intentionally put their hands between the doors to cause re-

openings at least one detector shall cover the whole door area and remain active until the door is 

fully closed. The passenger detector and the electronic safety edge shall complement each other in 

such a way that should one fall, the other alone will assure a safe and comfortable door operation. 

(j) In intensive traffic situations when the lift stops for car call only and the probability exists that only 

one or a few of the passengers will leave the car, the doors shall be capable of partial opening to 
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provide for faster operation and optimum use of transportation capacity. Partial opening to be at 

least 800mm. 

(k) There shall be an invisible frequency source (e.g. infra-red rays) arrangement projecting a beam of 

electromagnetic waves across the lift car entrance. After a stop is made, the door shall remain open, 

as stated above, for a predetermined interval which should be adjustable, unless closing is initiated 

sooner by the interruption and re-establishment of the beam. The doors shall be prevented from 

closing as long as either beam is interrupted or the car door protective device is actuated, except as 
provided below. 

(l) If, while the doors are closing either electromagnetic wave beam is interrupted by a passenger 

entering or leaving the car, or the car door protective device is actuated, the doors shall stop and re-

open, after which the doors shall again start to close. 

(m) The lift shall be fitted with an audible sounder that shall be triggered as and when the car and 

landing doors commence to swing open at a landing stop. 

(n) Nudging - If the doors are held open for a predetermined time (15 to 20 seconds; adjustable) by 

interrupting the light rays/detector “site”, or by holding the door, or by pressing the door open 
button, a buzzer will sound and the doors shall start to close at a gentle slow speed. 

18. LANDING DOORS & ARCHITRAVES 

18.1 Doors 

The doors shall be programmable high speed center opening as described above and shall have at 

least half an hour fire resistance. Copies of fire test certificate shall be submitted for the Engineer's 

approval prior to the installation of the doors. 

The doors finishes shall be as per “Schedule No. 8” 

The door shall have a suitable lining shall be used to avoid metallic ring all joints shall be reinforced, 

welded and finished flush and, where necessary, be reinforced to take hangers, closers hooks etc.  

The doors shall be fitted with rubber bumpers at the back to avoid banging on the door frame when 

the door is fully open. 

The door frames shall combine cabinets’ jambs and strips, still tract hanger housing and smooth 

running of doors. Non-slip treads shall be provided where necessary. 

On site, the architrave and landing doors shall be painted by at least three coats of high quality gloss 

paint of an approved color if required. 

The sills shall have metallic self-cleansing groove to receive the door guides rubbing between guides 

and sill groove and shall be at minimum to ensure smooth and quiet operation. 

The clearance between the car and landing sill shall be 20 mm maximum. 

 

18.2 Architraves 

Architraves shall be supplied for all lifts, and shall be imported together with the lifts unless 

specifically stated otherwise in the schedules attached to this document. 

Locally manufactured architraves SHALL NOT BE acceptable. 

Architrave finishes shall be as per “Schedule No. 3”   

Architraves shall be pressed to shape, and made integral to suit the full wall thickness and shall be 

subjected to approval by the Engineer. 
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18.3 Landing Door Installations 

Each landing door shall be equipped with main and emergency electro-mechanical interlocks 

operated by a retiring cam or other approved device on the car which shall prevent the car moving 

away from the landing unless all doors are in closed position.  

The interlocks shall also prevent the opening of any landing door until the car has reached the 

landing. 

19. CAR DOORS 

The doors shall be two speed electrically controlled A.C. motor driven center opening doors.  

The door shall be fully automatic, power operated and cushioned so as to prevent slamming at the 

limits of movements. 

The doors shall be of the hollow metal type pressed to shape and rolled so that it does not give sharp 

edges to AISI 304 or as specified in the in the car finishes and fittings schedule. 

The door shall have a suitable lining shall be used to avoid metallic ring. All joints shall be 

reinforced, welded and finished flush and where necessary shall be reinforced to take hangers, 

closers, hooks, etc. 
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CAR INSTALLATIONS 

 

20. CAR FRAME 

The car frame supporting the car platform and car superstructure shall be made of heavy duty solid 

structural steel designed for general purpose elevator, and shall be fitted with guides and safety devices 

mounted underneath the car platform. The steel shall be zinc coated at the factory. The car frame shall be 

braced and gusseted to relieve the car superstructure of strain. Application of the safety gear or uneven 

loading of the car shall not deform the car frame. 

21. CAR FINISHES & FITTINGS 

The car finishes are as summarized in “SCHEDULE No. 3”. 

The bidder is to follow the guideline from the schedule and confirm by filling in the section to be filled by 

the bidder on the same or an equivalent to what is specified. 

The following is a guideline on the same. 

21.1 General 

The car shall be constructed from pressed sheet steel. The methods of construction and strength of 

the lift cars and the door panels shall comply with B.S. 2655; part 1: 1970 and current amendments. 

The top of the car shall be covered in the sheet steel capable of withstanding a load of 37kg per 

square meter of surface 

21.2 Skirting 

The car should have a skirting provided around the inside perimeter of the cars as specified in 

“Schedule No.8” 

21.3 Hand Rail 

A hand rail shall be provided inside the car at a height of 975 mm as specified in “Schedule No.8” 

21.4 Floor Covering 

A floor covering shall be provided in the car as specified in “Schedule No. 8”. The material used 

should be Non-slip. 

The color and type of finish should be approved by the Engineers/Architects before ordering. 

21.5 Ventilation 

Ventilation shall be adequate, indirect and free from draughts an extract fan shall be provided which 

shall have sleeve bearings and be quiet in operation. The fan must be multi directional and super 

silent. 

Ventilation openings in the car itself particularly in the upper portion shall not render the extract fan 

ineffective in providing forced ventilation of the car. 

21.6 Car Interior Lighting 

Appropriate car lighting should be provided to give the required illumination levels inside the car.  

Car lighting shall be  >60Lumens per Watt. 

All lighting shall be of LED or energy saving as per “Schedule No. 8” 

Light fittings shall be installed in the false ceiling of the car. 
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21.7 Car Emergency Lighting 

In addition, the car should contain at least 2 No. self-charging non-maintained emergency lighting 

fitting with a minimum of 3-hour autonomy which shall be installed at the roof of the car. The light 

shall automatically light in the event of the power failure. 

22. TOP OF CAR ACCESSORIES 

a) The car top shall be kept free of all except the most necessary equipment and length of conduit 

runs shall be kept to a minimum. 

The top shall be designed to carry the weight of at least two men. 

b) An engineer's maintenance control station on top of the car shall be provided, consisting of 

adequate lighting (which can be on and off), and a proper socket outlet to power other 

maintenance equipment e.g. drilling machines, extension lead, blower etc. 

c) Test up and down push buttons shall be as provided on a panel located on top of the car door 

for operation during maintenance work. 

d) When the station is switched to inspection, the Elevator speed shall not exceed 0.63 m/s and all 

operating devices in the cab shall be inoperative. 
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LIFT SHAFT 

 

23. LIFT SHAFT INSTALLATIONS 

 

23.1 Guide Rails 

Guide rails for the car and counter weights shall be T-Section steel guide rails planned on three 

edges with Tongue & grooved joints for the car and counterweight. Rails shall be placed accurately 

and fixed firmly to the shaft walls with sufficient spacing between brackets. Rails shall be of a size 

as recommended by the EN81-20/50 standard and nothing smaller. 

The fixing of rails and connection between two or more sections of rail shall be in such a manner 

that the straight and vertical position is not influenced by changes in temperature or ordinary 

settlement of the structure. 

23.2 Car & Counter Weight Guiding Shoes 

Spring loaded roller type of guide shoes mounted on ball bearings shall be supplied and installed on 

both the car and counterweight. Each wheel shall be provided with a renewable solid neoprene type 

and shall be accurately aligned to achieve smooth rolling action 

23.3 Counterweight 

A suitable adjustable counter weight shall be fitted and installed for each lift.  The filler weights shall 

be of cast iron of known weight securely housed in a rigid fabricated frame fitted with four guide 

shoes. The counter weights for panoramic lift must be concealed at the back. 

23.4 Terminal Buffers 

Hydraulic, energy absorbing spring return buffers or robust design shall be installed in the pits under 

each car and its counter weight. The buffers shall bring the car to a stop should the car or 

counterweight overrun, without permanent damage or deformation when the lift is operating at 10% 

above the contract speed and 10% in excess of the Contract load. The buffers shall be of self-

resetting type. The Contractor shall provide to the Engineer manufacturer's certificates for scrutiny 

and retention. 

23.5 Terminal & Final Limits 

The car shall be slowed down and stopped automatically at the terminal landings.  Should the car 

travel beyond the terminal landings, final lift shaft limit switches shall automatically cut off the 

power to the motor and controller and apply the lift machine's brakes. These switches shall not 

depend on the action of a spring for their operation. 

23.6 Other Provisions in Shaft 

i) Lighting or provision for lighting shall be allowed for in the shaft to assist maintenance 

personnel. The lights shall be controlled by two way switches mounted on top and bottom 

entrances. 

ii) An emergency stop switch shall be provided in the shaft for maintenance purposes. The position 

of the switch shall be such that it can be easily switched off before getting into the shaft. 
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iii) A screen shall be provided to seal off the counterweight so that nobody can gain access to its 

path. A red engraved sign written "DANGER-BEWARE OF DESCENDING 

COUNTERWEIGHT" shall be fitted on the screen. 

iv) The screen should cover the full length of the counterweight at midway point of the shaft so that 

the chances of the counterweight knocking someone working on the car are reduced to a 

minimum. 

v) All the rotating pulleys (diverted, main sheave, etc.) shall be covered such that nobody is in 

danger of being trapped between the ropes and the pulley when the lift is in motion and the 

rotating parts should be painted yellow. 

24. LIFT MACHINERY 

 

24.1 Motor Drive System 

Bidders shall be required to give details of the Machine Room and Operational details to be enclosed 

NOTE: 

CARS QUOTED MUST BE MACHINEROOMLESS UNLESS THE BIDDER ATTACHES 
CONTRAINDICATION DATA FROM THE MANUFACTURER ON THE SAME 

The lifting machinery shall be located appropriately as per manufacturer’s recommendation. The 

motor shall be of the screened silent type with 2 speed winding capable of a minimum of 180 starts 

per hour continuously. The motor shall comply with B.S. 2617: 1957 and bear the actual 

manufacturer’s name plates. They shall be tested at the manufacturer's works for insulation 

resistance. The direction of rotation of the motor for "UP" and DOWN" motion of the car shall be 

indicated by an engraved label fixed by four screws to the frame of the motor.   

Direct floor approach without a creeping speed is required. A maximum tolerance of 5 mm shall be 

guaranteed.   

The running speed between floors shall be the maximum attainable relative to the distance traveled, 

a fixed secondary speed for shorter journeys is not acceptable. 

Smooth and accurate stopping will be achieved by the injection of D.C. current into the secondary 

winding. To achieve minimum power consumption, the motor system will be capable of smooth 

operation without the fitting of a flywheel or other mass weight.  

The drive system shall be capable of fast single floor speeds and shall not utilized only the slow 

speed winding on single floor jumps. The tenderer will fully describe the system offered. 

The proposed drive system shall not utilize field weakening. Dynamic braking shall not be utilized. 

If it is used all main D.C. current circuit components shall be solid state. 

The drive system shall be capable of operating the car and inspection made without the lift control 

computer being active. When active, it shall monitor the operation, collect statistics and display the 

car position. 

The motor shall be provided with a manually operated turning device for lowering the car to the 

nearest landing in case the automatic controller fails in the event of power failure. The system must 

prevent engaging of the turning device, until the power supply for the motor is switched off. 

The machinery and controllers shall be placed on vibration dampers in the machine room above the 

lift shaft. Any steel structures or supporting beams for machinery are included in the Contract. If the 

Contractor finds it necessary to place the machinery on special concrete foundation these will be 

furnished to the Engineer, but the Contractor must produce sufficient drawings for such work. The 
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aggregate must be dimensioned for the full load in continuous operation and for a temporary 

overload of 10%.        

24.2 Brakes 

The brakes shall be spring applied and shall be fitted with two springs. Self-aligning easily 

adjustable shoes with renewable linings shall be provided. The brakes shall operate on a brake pulley 

forming part of the driving shaft and shall be electrically released using a D.C. solenoid. The brake 

system will only act as holding brakes in normal operation. Deceleration will normally be carried out 

by the variable voltage control system. 

24.3 Hoisting Ropes 

The lifts shall be provided with suitable car and counter-weight hoisting ropes manufactured, tested 

and handled in accordance with the relevant British Standards. 

A test shall be made at the manufacturer's workshop for tension, tensile and breaking load of the 

rope as set out in relevant British or French Standards and the Contractor shall supply certified 

copies of test certificates to the Engineer. Sheaves shall be made of best grade iron, turned true and 

grooved for the ropes. 

24.4 Sheaves 

The sheaves shall be of ample diameter for the ropes used. The traction shall be accurately machined 

from a semi-steel casting, properly grooved for the appropriate number and size of hoist ropes, of 

ample diameter. 

The diverting sheave and the lift and counterweight sheaves shall comply with the same 

requirements as the traction sheave and shall be either of semi-steel or best grade close-grained cast 

iron. 

The traction sheave, brake pulley and drive motor armature shall be mounted on a single one-piece 

sheave shaft turned from a single heat-treated steel bar. Beams shall be sound insulated from 

structure parts. 

24.5 Electrical Installation 

All motors and switchgear shall be rated for operating at 240/415V 50 Hertz A.C power supply. 

The installation must comply with the IEE regulations. All wiring shall be carried out in a neat and 

orderly manner. Cable run on walls all or ceilings to be in a straight line and right angle bends 

enclosed in steel ducting. 

Connections to equipment more than 400 mm from walls shall be run from the wall in conduit cast 

in the floor to a connector box fixed upright adjacent to the equipment and through flexible conduit 

to the equipment. 

All electrical switchgear must be clearly labeled. The trailing cable shall be of stranded flame proof 

lift type and flexible; so installed as to prevent mechanical stress on conductors and terminations. It 

shall be free from twist, kinks, abrasion and any other mechanical damage. 

24.6 Alarm Emergency System 

An alarm button in the car shall simultaneously activate an audible alarm situated on the car, and 

supervisory board near reception desk. The alarm shall be supplied with back up rechargeable 

battery electricity from a Maintained trickle changer supplied by the Contractor. All wiring and 

installation of the alarm and intercom system shall be done by the Contractor. 
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24.7 Car Safety Device Governors 

A sliding or approved type of car safety device shall be mounted beneath each car platform. The 

safety device shall be operated by a centrifugal speed governor to which it shall be connected 

through a continuous stranded steel rope. The governor shall be located on the machine platform. 

Prior to the application of the safety device all electric power shall be positively cut off from the lift 

motor. The gradual application of the safety device shall bring the car to a smooth sliding stop. 

The following safety devices shall also be incorporated: - 

i) Car door closing-force limiter to prevent accidents. 

ii) Emergency unlocking of the car door from the landing for evacuation as well as for 

maintenance using special key. 

24.8 Controller 

The controller shall be enclosed in a freestanding floor mounted and totally enclosed steel framed 

cabinet with hinged doors at the front and detachable panel at the rear. All the necessary relays, 

contactors, meters, fuses, rectifiers, resistors, etc. forming part of the controller shall be accessible 

from both the front and rear.  All components shall be clearly labeled as to their function and shall 

readily be accessible for easy maintenance and inspection. 

24.9 Manual Operation 

As stated under Safety Devices, a provision shall be made for manual lifting and lowering of the lift 

by means of spoke less wheel of flywheel permanently fixed at the end of the hoisting motor shaft. 

The wheel, where it is not fitted permanently to the motor, shall be mounted on a tool board together 

with the brake-release lever. The landing door emergency key shall be supplied and fixed by the 

Contractor. 

24.10 Testing and Commissioning 

The contractor/supplier shall supply at his own cost all test equipment necessary for the testing and 

commissioning of the system. The contractor/supplier shall provide the personnel to do the necessary 

tests and commissioning and shall notify the Engineer and all other before the commencement of 

tests. 

All necessary tests including safety-gear test at full load in the car shall be carried out. Two copies of 

certified tests results shall be forwarded to the Engineer before handing over the lift installation. 

24.11 Statutory Inspection 

Inspection and registration of the lifts shall be carried out by an authorized government inspector 

who shall prepare a certificate before the acceptance by the engineer. The inspector must be 

approved / appointed by the Services Engineer/client. All the associated cost shall be met from the 

contract sum. 

24.12 Fireman’s switch. 

The lift shall come complete with a Fireman’s switch and any other related necessary controls and 

accessories for fireman’s use in the event of fire. 

24.13 Elevator controls. 

The emergency controls and door operating controls shall be grouped together at the bottom of the 

control panel for ease of access by the physically challenged in a wheel chair. 

The center line of the Emergency stop button shall not be less than 890mm from the lift car floor 

while the center line of the highest button shall not be more than 1370mm high from the car floor. 
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Arabic numerals shall be adjacent preferably to the left of the operating buttons on a distinct 

contrasting background. 

The Braille version of all controls should be added to all of the interior and exterior call buttons and 

controls to enable the visually impaired travel independently.  

The control panel shall be located on the front wall of the next to the entrance. 
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2c. PARTICULAR QUALIFICATION FOR BIDDERS 
 

 
 TABLE 01: 

 
NOTE: All Attachments should be bound in 1No. document with fliers separating the particular 

sections which shall be presented as part of the Bid. Presentation shall follow the order stated below. 
 

BIDDERS REQUIREMENTS 

Item Feature Minimum 

Requirements 

Bidder’s Response / 

Comment (√ or X ) 

A MANDATORY REQUIREMENTS FOR BID EVALUATION 

A1 Company / Firm Registration Certificate 

 

Attach Certificate 

 

 

 

 

A2 Registration with Relevant Bodies & Category as Applicable 

 

(Note: For any document Listed, Documentary Evidence of the Certificate Should be attached) 

  NCA  

  LOCAL AUTHORITY  

  P.I.N. Registration 

Certificate 

 

 

  VAT Registration 

Certificate 

 

 

  Tax Compliance 

Certificate 

 

 

  ERC 

 

 

  Manufacturers 

Authorization Letter 

 

 

  OTHER (Fill in Pen) 

 

 

A3 Company Profile  

A detailed soft company profile indicating the principle place 

of business MUST be attached to the Bid (Hard Copy or Soft 

copy in CD / USB Flash drive) 

 

Attach Copy 

 

 

 

 

A4 Power of attorney of signatory of Bid (if Joint Venture) 

 

Attach Copy 

 

 

 

 

 

 

A5 Long Lead Items Program of Works: 

Bidder to attach a Proposed program (Work method and 

schedule), Descriptions, drawings, and charts, as necessary, 

which show the lead times for the long lead items timelines 

 

 

 

 

Attach 
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BIDDERS REQUIREMENTS 

Item Feature Minimum 

Requirements 

Bidder’s Response / 

Comment (√ or X ) 

A6 Indicate Total Annual Revenue of Construction work performed in the last 3 years in KShs. 

 Attach Proof of Financial Statements 

 Attach Bank Contacts: Name, Address & Telephone Numbers of the banks that may provide references if contacted by 

Employer 

  2019 

 

 

 

  2020 

 

 

 

  2021 

 

 

 

B OTHER REQUIREMENTS 

B1 Brochures of Equipment’s offered 

 

Attach with all details 

 

 

 

 

B2 Financial Resources Access:  

 

 Evidence of access to Financial Resources to meet the 

qualification requirements: cash in hand, lines of credit, 

etc. 

 

 List here as appropriate & Note that Proof in 

Documentary Evidence may be require to be provided 

upon request 

 

Attach  

B3 Equipment Guarantee (By bidder) and warranty period 

specified by manufacturer 

Note: Minimum of 24 Months is required 

Note: Schedule to be attached of all equipment on warranty 

 

Attach: 

 

Note: Warranty shall be 

specific from date of 

completion of project. 

 

 

 

B4 Annual Maintenance Charges 

 After Expiry of DLP and Warranty Period, Indicate the proposed charges to be levied for annual maintenance of equipment 

& accessories 

 NOTE: The above are to be Labour only charges excluding parts which shall be fitted only with prior approval by the client. 

 

  1st Year (KShs.) 

 

 

Kshs. 

 

  2nd Year (KShs.) 

 

 

Kshs. 

 

  3rd Year (KShs.) 

 

 

Kshs. 

B5 Foreign Currency 

 

 

 

State Foreign currency 

used in the pricing (if any) 

and rate of exchange to 

KShs.  

 

 

1………… (Foreign Currency) 

 

 

 

= ………………. KShs. 
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BIDDERS REQUIREMENTS 

Item Feature Minimum 

Requirements 

Bidder’s Response / 

Comment (√ or X ) 

B6 Response Time 

 

 

 

In event of emergency, 

the response time shall be 

how many hours 

(Preferred is 3 Hours) 

 

 

 

……………………… Hours 

B7 Delivery Period of Equipment from Date of Award (Fill Where Applicable) 

 

  Days 

 

 

 

  Weeks 

 

 

 

  Months 

 

 

 

  Years 

 

 

 

B8 Delivery Period of Site Works from Date of Award (Fill Where Applicable) 

 

  Days 

 

 

 

  Weeks 

 

 

 

  Months 

 

 

 

  Years 
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TABLE 02: 

 
1.11 Work of a similar nature and volume performed as Prime Contractor over the last 

five years. The values should be indicated in the same currency used above. Also list 

details of work under way or committed, including expected completion date. 

PROJECT NAME & COUNTRY CLIENT / CONTACT 

PERSON 

LEAD CONSULTANT TYPE OF WORK DONE & 

YEAR OF COMPLETION 

CONTRACT VALUE 

(KShs.) 

 

 

 

 

 

    

 

 

 

 

 

    

 

 

 

 

 

    

 

 

 

 

 

    

 

 

 

 

 

    

 
TABLE 03: 

 

1.12 Qualification and experience of key personnel proposed for administration and 

execution of the Contract.  Attach biographical data. 

POSITION NAME QUALIFICATIONS YEARS OF EXPIRIENCE IN PROPOSED POSITION 

 

PROJECT MANAGER 

 

 

 

 

 

 

 

 

 

  

 

SITE FOREMAN 

 

 

 

 

 

 

 

 

 

  

 

OTHER(S) 

 

 

 

 

 

 

 

 

 

  

 

TABLE 04: 
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1.13 Proposed contracts and firms involved. 

SECTION OF THE WORKS VALUE OF CONTRACT CONTRACTOR (NAME & ADDRESS) EXPIRIENCE IN SIMILAR 

WORK 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

  

 

TABLE 05: 

 

1.14 Information on current litigation in which the Bidder is involved. 

OTHER PARTY(IES) CAUSE OF DISPUTE AMOUNT INVOLVED 

 

 

 

 

 

  

 

 

 

 

 

  

 

 

 

 

 

  

 

 

 

 

 

  

 
 

 

 

 

TABLE 06: 
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1.15 Additional Requirements: 

Bidders should provide any additional information required in these documents to fulfill 

the requirements thereof if applicable 
   

 

 

 

 

 

 

  

 

 

 

 

 

 

  

 

 

 

 

 

 

  

 

 

 

 

 

 

  

 

 

 

 

 

 

 

Signed (As in form of Tender) ____________________________________________________________                                                                                                                      

 

 
 

 

 

 

 

 

Official Stamp & Date ___________________________________________________________________ 
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FORM OF AGREEMENT 
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FORM OF AGREEMENT 

THIS AGREEMENT, made the___________________________ day of_____________ 20______ 

between 

 KENYA  MEDICAL  SUPPLIES  AUTHORITY  of  P.O.BOX  47715  –  00100  NAIROBI 

(hereinafter called “the Employer”) of the one part 

AND__________________________________________                                                                                                              

_____________________________________________________________________________________ 

of [or whose registered office is situated 

at]_____________________________________________________ 

(hereinafter called “the Contractor”) of the other part. 

WHEREAS THE Employer is desirous that the Contractor executes 

SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF LIFTS AT KEMSA NEW 

WAREHOUSE,  

TENDER NO.: GF-KEMSA/CONST 03/ONT3/2021/2022 (hereinafter called “the Works”) located on 

Land  LR  No.  9042/176  Embakasi,  Nairobi  and  the  Employer  has accepted the tender submitted by 

the Contractor for the execution and completion of such Works  and the remedying of any defects therein 

for the Contract Price of 

Kenya Shillings____________________________________________________________(Amount in 

figures], 

  

Kenya Shillings____________________________________________________________(Amount in 

figures], 
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NOW THIS AGREEMENT WITNESSETH as follows: 

3. In  this  Agreement,  words  and  expressions  shall  have  the  same  meanings  as  are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

4. The following documents shall be deemed to form and shall be read and construed as part of this 

Agreement i.e. 

 (viii)    Letter of Acceptance 

 (ix)      Form of Tender 

 (x)       Conditions of Contract Part I 

 (xi)      Conditions of Contract Part II and Appendix to Conditions of Contract 

 (xii)     Specifications 

 (xiii)   Drawings 

 (xiv)    Priced Bills of Quantities 

5. In consideration of the payments to be made by Kenya Medical Supplies Authority to the Contractor  as  

hereinafter  mentioned,  the  Contractor  hereby  covenants  with  Kenya Medical Supplies Authority to 

execute and complete the Works and remedy any defects therein in conformity in all respects with the 

provisions of the Contract. 

6. Kenya   Medical   Supplies   Authority   hereby   covenants   to   pay   the   Contractor   in consideration 

of the execution and completion of the Works and the remedying of defects therein, the Contract Price or 

such other sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract. 

 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first 

before written. 

The common Seal of  

_______________________________________________________________________ 
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Was hereunto affixed in the presence 

of_________________________________________________________ 

 

Signed Sealed, and Delivered by the said__________________________________________________    

 

 

Binding Signature of Kenya  Medical  Supplies   Authority___________________________________    

___________________________________________________________________________________ 

 

Binding Signature of Contractor________________________________________________________ 

 

In the presence of   

 (i)  Name_____________________________________________________________________ 

   

  Address____________________________________________________________________ 

 

  Signature___________________________________________________________________ 

 

 (ii)  Name_____________________________________________________________________ 

   

  Address____________________________________________________________________ 

 

  Signature___________________________________________________________________ 
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FORM OF TENDER 
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FORM OF TENDER 

Tender No.: GF-KEMSA/CONST 03/ONT3/2021/2022   

 Date_____________________ 

To:  Kenya Medical Supplies Authority 

 P. O. Box 47715 - 00100 

 NAIROBI. 

Dear Sirs, 

RE: TENDER FOR SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF LIFTS 

AT KEMSA NEW WAREHOUSE 

In accordance with the Instructions to Tenderers, Specifications and Bills of Quantities for the execution  of  

the  above  named  Works,  we,  the  undersigned  offer  to  construct,  install  and complete such Works 

and remedy any defects therein for the sum of Kshs.-

__________________________________________[Amount in figure]  

 

Kenya 

Shillings___________________________________________________________________________ 

 

_________________________________________________________________________ [Amount in 

words]. 

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the 

receipt of the Architect’s notice to commence, and to complete the whole of the Works comprised in the 

Contract within ___________________________________(In Words) ( _______________________) (in 

Figures) Weeks. 

We agree to abide by this tender until ________________________ [Insert date], and it shall remain 

binding upon us and may be accepted at any time before that date.  Unless and until a formal Agreement is 

prepared and executed this  tender together with your written acceptance thereof, shall constitute a binding 

Contract between us. 
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We understand that you are not bound to accept the lowest or any tender you may receive. Dated 

this__________________ day of  ___________________ 20__________________   

 

Signature_____________________ in the capacity of_____________________ duly authorized to sign 

tenders  

 

for and on behalf 

of_______________________________________________________________________   

Tenderer’s Name: 

_______________________________________________________________________ 

 

Tenderer’s Address: 

_______________________________________________________________________   

Tenderer’s Signature: 

______________________________________________________________________  

 

Witness’s Name: 

_________________________________________________________________________   

Witness’s Address: 

_______________________________________________________________________ 

 

Witness’s Signature: _______________________________ Date ________________________________ 
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BILLS OF QUANTITIES 
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LIFT INSTALLATIONS

Please note that the Lifts shall be: 

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

The  Contractor shall supply labour and supply, deliver, install, fix, connect, test, label and commission the 

works, clean, complete and working to every detail as described below and in the related specifications and 

/or on the drawings to the satisfaction of the Consulting Engineers.

Technical product catalogues and specifications for quoted models to be attached

The car shall be fitted with a lift system Controller / or safe landing device which shall stop the car and move 

it to the ground floor landing and open the car doors in case any of any of the safety devices failing to operate 

or power fails

Passenger standing on any floor will have the benefit of viewing on the display the movement and position of 

the lift .

For virtual acquity the display should have a distinct colour.

Grouped Lifts - A set of more than 4No. Lifts should have a Traffic Management system such as MICONIC 

10 to enable automatic selection of Lift as per tenant floor demand

Grouped Lifts - All lifts call buttons to be linked for  central group operation on each floor.

All buttons to incorporate Braille type functions

All lifts to have Cabled provision for installation of CCTV Cameras. Cameras to be installed by others.

All lifts to have Cabled provision for installation of Speakers. Speakers to be installed by others.

All lifts to come with the Detachable canvas for Protection. Canvas should have factory fabricated provision 

for hooking canvas. (Lift Hooks shall be as DOT Studs Mechanically fixed with bolts & nuts)

Lift to come factory fitted with own power factor correction [PFC] to 0.98 or better.

Lift to have its own automatic voltage stabilizer and Transcient voltage surge suppression circuitry.

All lifts above 3m/s (Both Car & Hoistway) shall be incorporated with designs to Mitigate  Air Pressure 

Effects / Imbalance

Each Car to have voice notifications replicating the visual displays.

LIFT INSTALLATIONS NOTES:

Car to be complete with installations materials and all accessories and complying with the specification 

The imported and local components to be apportioned in pricing as outlined in the schedules.

Each car / Lift will have a display unit on top of the door in each floor indicating the position of the lift in 

terms of the floors.

Lifts including doors (Car & Landing) shall be Electrically driven & electronically controlled via  AC 

variable voltage with full length  infrared sensor for the door as described.

Lifts shall have Variable voltage variable  frequency geared machine designed such as to give fully regulated 

landing approach

All Lifts to come complete with their computer control equipment, hoists and counter-weights.

Car shall be complete with internal furnishings, fan, control panel and LED lighting fittings

Car to be complete with hoistway doors & entrances, necessary control and power cables,

Page 1 of lift schedules May, 2022
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SECTION A- PATIENT & PASSENGER LIFT

SCHEDULE No. 1A:  LIFT SPECIFIC DETAILS

NOTE: To be read in Conjunction with the Particular Specifications

A Engineers Specifications

A1 GENERAL SPECIFICATIONS

a1.01 Lift Nomenclature

a1.02 Type of Lift

a1.03 Special Requirements

a1.04 No Of Lifts

a1.05 Configuaration

a1.06 Capacity (Occupancy)

a1.07 Capacity (Weight)

a1.08 Travel (m)

a1.09 No. of Stops / openings (Installed)

a1.10 No. of Stops / openings (Configured)

A2 DRIVE SPECIFICATIONS

a2.01 Drive (Motor) System

a2.02 Engine Type

a2.03 Speed (m/s) - Minimum

a2.04 Acceleration (m/s) - Min

A3 SHAFT SPECIFICATIONS

a3.02 Existing Pit Depth

A4 CABIN SPECIFICATIONS

a4.01 Car (Cabin) Access

a4.02 Car (Cabin) Height

a4.03 Car (Cabin) Height - Internal Clear

a4.04 Car Fit-Out Decoration Allowance

a4.05 Car Floor Finish Allowance

a4.06 Car Walls Finish Allowance

a4.07 Car Floor Display Position

a4.08 Car Ventillation

a4.09 Car Lighting

a4.10 Buffer rails

 2000 Kgs 

 10.5m 

 Normal 

 0.6m/s 

 D = 1500mm  D = 1500mm 

 2No. Fans Min. 

 Required 

 LED 

 Factory Fitted 

 On COP (Top) 

 2400mm 

ITEM DESCRIPTION
 LIFT 1 - PASSENGER 

 LIFT DETAILS 

a3.01 Existing Shaft Dimensions

 D = 3000mm 

 VVVF 

 1.0m/s 

 2 Stops 

 Machine room-less 

 7.5m 

 2 Landings 

 Conventional 

 Hoist 

 Normal 

 1No. 

 26 Pax 

 3 Landings 

 26 Pax 

 2000 Kgs 

 1No. 

 Conventional 

 Passenger 

 1No. Simplex  1No. Simplex 

 1No. SIMPLEX SHAFT 

 W =2500mm 

 1No. Access 

 2600mm  2600mm 

 2400mm 

 W =2500mm 

 D = 3000mm 

 1No. Access 

 Factory Fitted 

 Factory Fitted 

 On COP (Top) 

 3 Stops 

 Machine room-less 

 VVVF 

 1.0m/s 

 0.6m/s 

 1No. SIMPLEX SHAFT 

 Factory Fitted 

 Factory Fitted 

 Factory Fitted 

 2No. Fans Min. 

 LED 

 Required 

 LIFT 2 - GOODS / PASSENGER 
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Proposed KEMSA Warehouse Offices - Lift BQ

A5 DOOR SPECIFICATIONS

a5.01 Door Opening Type

a5.02 Door Operations / Hour (Minimum)

A5.04 Landing Floor Display Position

A5.05 Landing Movement Indication Position

A6 LANDING OPERATING PANEL

a6.01 Landing Operating Panel Position

a6.02 Type of Buttons

a6.03 Finish on Buttons

a6.04 Braille Input on Buttons

a6.05 Buttons Illumination

a6.06 Arrival Gong Sound

A7 CAR OPERATING PANEL

a7.01 Car COP 01 Position

a7.02 Car COP 02 Position

a7.03 Type of Buttons

a7.04 Buttons Finish

a7.05 Braille Input on Buttons

a7.06 Buttons Illumination

a7.07 Key Switch

a7.08 Alarm Button

a7.09 Close Door Button

a7.10 Open Door Button

a7.11 Arrival Gong & floor announcement

a7.12 Intercom Speaker

A8 OPERATION FUNCTIONS

a8.01 Anti Disturbance Function

a8.02 Bypass Overload

a8.03 Cabin Overload Indication

a8.04 Landing Overload Indication

a8.05 Force Closing

a8.06 Advance Door Opening (ADO)

ITEM DESCRIPTION
 LIFT DETAILS 

 LIFT 1 - PASSENGER  LIFT 2 - GOODS / PASSENGER 

 Center Opening 

 240 O/H 

A5.03 Door Opening Required (Minimum)

 W = 1200mm 

 H = 2100mm 

 Required 

 Required 

 Required 

 Required 

 Required 

 Required 

 Square  

 Stainless Steel 

 Right of door 

 Not Required 

 Required 

 Required 

 Stainless Steel 

 Required 

 1100mm AFFL 

 Square  

 Side of Lift 

 Side of Lift 

 Required 

 Required 

 Required 

 Not Required 

 Required 

 Required 

 Required 

 Required 

 Side of Lift 

 Side of Lift 

 1100mm AFFL 

 Square  

 Stainless Steel 

 Required 

 Center Opening 

 240 O/H 

 W = 1200mm 

 H = 2100mm 

 Required 

 Required 

 Required 

 Required 

 Required 

 Required 

 Required 

 Required 

 Right of door 

 Not Required 

 Square  

 Stainless Steel 

 Required 

 Required 

 Required 

 Required 

 Required 

 Required 

 Required 

 Not Required 
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Proposed KEMSA Warehouse Offices - Lift BQ

a8.07 Automatic Power Off in Idle Mode

a8.08 Car Call Cancellation

a8.09 2nd Car Operating Panel (COP)

a8.10 Dynamic dispersion standby

a8.11 Releveling

a8.12 Attendant Service / Manual Operation

a8.13 Door Holding Button

a8.14 Door closing time protection

a8.15 Door opening time protection

a8.16 Service floor setting

a8.17 Non-stop service

a8.18 Energy saving mode in main landing

a8.19 Cabin Air Conditioning

a8.20 Cabin Air Purification

a8.21 Air pressure control system

a8.22 Automatic damping system

A9 SAFETY FUNCTIONS

a9.01
ARD (Automatic Rescue Device) for 

Power failure

a9.02 Counter-weight Safety Gear

a9.03 Door light curtain protection/Sensor

a9.04 Cabin Emergency Light

a9.05 Pre-load starting torque

a9.06 Emergency Power Operation

a9.07 Emergency alarm function

a9.08 Earthquake Protection

a9.09 Anti-burglar Function

a9.10 Access Control System

ITEM DESCRIPTION
 LIFT DETAILS 

 LIFT 1 - PASSENGER  LIFT 2 - GOODS / PASSENGER 

 Required 

 Required 

 Required 

 Required 

 Required 

 Required 

 Required 

 Required 

 Required 

 Required 

 Not Required 

 Required 

 Required 

 Required 

 Not Required 

 Required 

 Required 

 Required 

 Fans Only 

 Not Required 

 Required 

 None but Provisions to be in place for future addition 

 Required 

 Not Required 

 Required 

 Required 

 Required 

 Required 

 Not Required 

 Required 

 Required 

 Required 

 Required 

 Fans Only 

 Required 

 Not Required 

 Required 

 Required 

 Required 

 Required 

 Required 

 Required 

 Required 

 Required 

 Required 

 Not Required 

 None but Provisions to be in place for future 

addition 

 Required 

 Not Required 

 Required 

 Required 

 Required 
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A10 COMMUNICATION FUNCTIONS

a10.01 Intercom System

a10.02 Arrival Gong & floor announcement

a10.03 EVAC/ Background music

a10.04 Arrival Lamp

a10.05 Cabin Lift Floor Number Indication

a10.06
Landing Lift Floor Number & Direction 

Indication

a10.07 Voice announcement

a10.08 Fire Evacuation

a10.09 BMS Interface

a10.10 CCTV Provision & Cabled

a10.11 Speakers Provision & Cabled

a10.12 Cabin Multi-media Information System

A11 FIRE FIGHTING FUNCTIONS

a11.01
Automatic return to pre-setted floor in 

case of fire (automatic homing)

a11.02 Second Homing

a11.03 Fireman Operation

A12 GROUP CONTROL FUNCTIONS

a12.01 Group Control

a12.02 Control mode Automatic switch

a12.03 Peak hour Control function

a12.04 Group conrol backup operation

a12.05 Learning Function

a12.06 Lift Monitoring

ITEM DESCRIPTION
 LIFT DETAILS 

 LIFT 1 - PASSENGER  LIFT 2 - GOODS / PASSENGER 

 Required 

 Required 

 Required 

 Not Required 

 Required 

 Required 

 Required 

 Not Required 

 Required 

 Not Required 

 Not Required 

 Required 

 Required 

 Required 

 5-Way Intercom Required 

 Not Required 

 Not Required 

 Required 

 Required 

 Required 

 Required 

 Required 

 Required 

 Required 

 Not Required 

 Required 

 Required 

 Not Required 

 Required 

 Not Required 

 Not Required 

 Required 

 Not Required 

 Not Required 

 Required 

 Required 

 Not Required 

 Required 

 Not Required 

 Required 

 5-Way Intercom Required 

 Required 
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B1 Bidders Specific Particulars for model (MUST Be Filled By Bidder)

ITEM DESCRIPTION

b1.01 Lift Model

b1.02 Lift Code

b1.05 Pit Depth (mm)

b1.06 Lift Shaft Overhead (From Last slab)

b1.06 Machine room Height (From Last slab)

b1.07 Power Rating (KW) - For Each Lift

b1.08 Voltage Range (V)

b1.09 Starting Current (A) - For Each Lift

b1.10 Operating Current (A) - For Each Lift

b1.11 Power Factor

ITEM DESCRIPTION
 LIFT DETAILS 

 LIFT 1 - PASSENGER  LIFT 2 - GOODS / PASSENGER 

 N/A - As per existing Pit 

 N/A - As per existing Shaft 

 N/A - As per existing Shaft 

b1.04 Car Cabin Dimmensions (mm)

b1.03 Proposed Shaft Dimensions (mm)

 N/A - As per existing Shaft 

 N/A - As per existing Shaft 

 LIFT DETAILS 

 N/A - As per existing Shaft 

 N/A - As per existing Pit 

 N/A - As per existing Shaft 

 LIFT DETAILS 

 N/A - As per existing Shaft 

 N/A - As per existing Shaft 
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SCHEDULE No. 2A:  LIFT TRAVEL HEIGHTS AND LEVELS SERVED

 HEIGHT (mm)  FLOORS SERVED  HEIGHT (mm)  FLOORS SERVED 

aa1 GROUND                          4,500  SERVED                          4,500  SERVED 

aa2 1st FLOOR                          3,000  SERVED                          3,000  SERVED 

aa3 2nd FLOOR  NOT SERVED                          3,000  SERVED 

aa9 ROOF  NOT SERVED  NOT SERVED 

ITEM FLOOR SERVED  LIFT 1 - PASSENGER  LIFT 2 - GOODS / PASSENGER 

 LIFT HEIGHT ( FLOOR TO FLOOR ) DETAILS 
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SCHEDULE No. 3A:  LIFT FINISHES (PROVISIONAL) - LIFT 01

ITEM DESCRIPTION  PROPOSED FINISH  BIDDER CONFIRMATION 

a1 Landing Door Architraves (Lobby)  NOT APPLICABLE ( BUILDERS WORK) 

a2 Car Door Finish (Internal)  Silver Brushed Stainless Steel 

a3 Car Door Finish (External)  Silver Brushed Stainless Steel 

a4 Side Walls  Silver Brushed Stainless Steel 

a5 Rear Walls  Silver Brushed Stainless Steel 

a6 Front Wall (Sides of Door)  Silver Brushed Stainless Steel 

a7 Ceiling Finish  Silver Brushed Stainless Steel (ST4) 

a8 Floor Finish  Real Stone (Gray Black G4R) 

a9 Floor Skirting  Finish = Stainless Steel (ST4) 

 Gauge = Bidder to specify 

 Height - 100mm 

a10 Handrail  Position = Rear & 2No. Side Walls 

 Finish = Silver Brushed Stainless Steel 

 Type = Bended & Round 

 Dimension = Bidder to specify appropriate as per 

safety standards 

a11 Mirror  Position = Side Wall 

 Size = Partial Width Three quarter Height 

 Thickness = Bidder to Specify as per Safety 

a12 Interior Lighing  Square Shaped LED Lights 

 2No. Emergency Lights to be Incorporated 

a13 Air purification  Lifts to have air purification 

a14 Any other Detailed Finishes ( Please Specify Below)
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SCHEDULE No. 3B:  LIFT FINISHES (PROVISIONAL) - LIFT 02

ITEM DESCRIPTION  PROPOSED FINISH  BIDDER CONFIRMATION 

a1 Landing Door Architraves (Lobby)  NOT APPLICABL ( BUILDERS WORK) 

a2 Car Door Finish (Internal)  Silver Brushed Stainless Steel 

a3 Car Door Finish (External)  Silver Brushed Stainless Steel 

a4 Side Walls  Silver Brushed Stainless Steel 

a5 Rear Walls  Silver Brushed Stainless Steel 

a6 Front Wall (Sides of Door)  Silver Brushed Stainless Steel 

a7 Ceiling Finish  Silver Brushed Stainless Steel (ST4) 

a8 Floor Finish  Granite 

a9 Floor Skirting  Finish = Stainless Steel (ST4) 

 Gauge = Bidder to specify 

 Height - 100mm 

a10 Handrail  Position = 2No. Side Walls 

 Finish = Silver Brushed Stainless Steel 

 Type = Bended & Round 

 Dimension = Bidder to specify appropriate as per 

safety standards 

a11 Mirror  Position = Side Wall 

 Size = Partial Width Three quarter Height 

 Thickness = Bidder to Specify as per Safety 

a12 Interior Lighing  Square Shaped LED Lights 

 2No. Emergency Lights to be Incorporated 

a13 Buffer rails  Goods Lift to have buffer rails 

a14 Air purification  Lifts to have air purification 

a15 Any other Detailed Finishes ( Please Specify Below)
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A1 LIFT 01 - PASSENGER LIFT

ITEM DESCRIPTION UNIT QTY  Rates (Kshs.)   Costs (Kshs) 

a1.01

Hoist Materials (FOB)- FOB Cost of lift 

Hoist materials at country of origin [As per 

the particular Specifications] i.e. Imported 

component

No. 1

a1.02

Hoist Materials (Freight) - Insuarance and 

Freight Cost i.e. Landed cost without duties 

and taxes [As per the particular 

Specifications] i.e. Imported component

No. 1

a1.03

Car Structure Materials (FOB)- FOB Cost 

of lift Hoist materials at country of origin [As 

per the particular Specifications] i.e. 

Imported component

No. 1

a1.04

Car Structure Materials  (Freight) - 

Insuarance and Freight Cost i.e. Landed cost 

without duties and taxes [As per the 

particular Specifications] i.e. Imported 

component

No. 1

a1.05

Car Finishes Materials  (FOB)- FOB Cost 

of lift Hoist materials at country of origin [As 

per the particular Specifications] i.e. 

Imported component

No. 1

a1.06

Car Finishes Materials (Freight) - 

Insuarance and Freight Cost i.e. Landed cost 

without duties and taxes [As per the 

particular Specifications] i.e. Imported 

component

No. 1

LIFT SCHEDULES
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ITEM DESCRIPTION UNIT QTY  Rates (Kshs.)   Costs (Kshs) 

a1.07
Import Duty: Price for import duty on all 

imported materials (i.e. Local Component)
No. 1

a1.08

Insuarance & Clearance: Cost of Marine 

insurance, clearing and handling charges, 

inland transportation and off-loading at site, 

and all other local costs (i.e. local 

component)

No. 1

a1.09

Local Materials: Cost of lift materials 

purchased locally and delivered to site (i.e. 

local component)

No. 1

a1.10

Installation & Commissioning: Sum for 

Installation, testing and commissioning (i.e. 

local component on labour & Expertise cost).

No. 1

a1.11

Canvas: Supply and installation of standard 

lift canvas complete with hooking provisions 

and mountings to cover the entire lift car 

interior walls. (Lift Hooks shall be as DOT 

Studs Mechanically fixed with bolts & nuts)

No. 1

a1.12

Automatic Emergency Landing Device: 

Transient safe landing device to stop the lift 

& move it to the next landing in event of a 

fault or power outage.

No. 1

a1.13

Lift Safety Equipment: PFC & transcient 

Protection Devices to protect the lift 

equipment from voltage surge, sags, swells, 

swings & spikes. This is to be incorporated in 

Lift and should be factory fitted. To be part 

of the shop drgs submited.

No. 1

a1.14

AVS: Automatic Voltage stabilizer for the 

lift(s) with a range of ± 20% Minimum to 

cater for any Over / Under Voltages within 

the power system for the building. To be part 

of the shop drgs submited.

No. 0

a1.15
Access Control: Installation of 

Programmable Card access control to the lift.
No. 1

a1.16
Sub-Total c/f to LIFT INSTALLATIONS 

PRICE SUMMARY PAGE
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A2 LIFT 02 - GOODS / PASSENGER LIFT

ITEM DESCRIPTION UNIT QTY  Rates (Kshs.)   Costs (Kshs) 

a2.01

Hoist Materials (FOB)- FOB Cost of lift 

Hoist materials at country of origin [As per 

the particular Specifications] i.e. Imported 

component

No. 1

a2.02

Hoist Materials (Freight) - Insuarance and 

Freight Cost i.e. Landed cost without duties 

and taxes [As per the particular 

Specifications] i.e. Imported component

No. 1

a2.03

Car Structure Materials (FOB)- FOB Cost 

of lift Hoist materials at country of origin [As 

per the particular Specifications] i.e. 

Imported component

No. 1

a2.04

Car Structure Materials  (Freight) - 

Insuarance and Freight Cost i.e. Landed cost 

without duties and taxes [As per the 

particular Specifications] i.e. Imported 

component

No. 1

a2.05

Car Finishes Materials  (FOB)- FOB Cost 

of lift Hoist materials at country of origin [As 

per the particular Specifications] i.e. 

Imported component

No. 1

a2.06

Car Finishes Materials (Freight) - 

Insuarance and Freight Cost i.e. Landed cost 

without duties and taxes [As per the 

particular Specifications] i.e. Imported 

component

No. 1

a2.07
Import Duty: Price for import duty on all 

imported materials (i.e. Local Component)
No. 1
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ITEM DESCRIPTION UNIT QTY  Rates (Kshs.)   Costs (Kshs) 

a2.08

Insuarance & Clearance: Cost of Marine 

insurance, clearing and handling charges, 

inland transportation and off-loading at site, 

and all other local costs (i.e. local 

component)

No. 1

a2.09

Local Materials: Cost of lift materials 

purchased locally and delivered to site (i.e. 

local component)

No. 1

a2.10

Installation & Commissioning: Sum for 

Installation, testing and commissioning (i.e. 

local component on labour & Expertise cost).

No. 1

a2.11

Canvas: Supply and installation of standard 

lift canvas complete with hooking provisions 

and mountings to cover the entire lift car 

interior walls. (Lift Hooks shall be as DOT 

Studs Mechanically fixed with bolts & nuts)

No. 1

a2.12

Automatic Emergency Landing Device: 

Transient safe landing device to stop the lift 

& move it to the next landing in event of a 

fault or power outage.

No. 1

a2.13

Lift Safety Equipment: PFC & transcient 

Protection Devices to protect the lift 

equipment from voltage surge, sags, swells, 

swings & spikes. This is to be incorporated in 

Lift and should be factory fitted. To be part 

of the shop drgs submited.

No. 1

a2.14

AVS: Automatic Voltage stabilizer for the 

lift(s) with a range of ± 25% Minimum to 

cater for any Over / Under Voltages within 

the power system for the building. To be part 

of the shop drgs submited.

No. 0

a2.15
Access Control: Installation of 

Programmable Card access control to the lift.
No. 1

a2.16
Sub-Total c/f to LIFT INSTALLATIONS 

PRICE SUMMARY PAGE
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LIFT INSTALLATIONS PRICE SUMMARY PAGE

ITEM DESCRIPTION

A1 LIFT 01 - PASSENGER LIFT

A2 LIFT 02 - GOODS / PASSENGER LIFT

A3

ADDITIONS: Any other equipment or work 

necessary for the satisfactory completion of 

the sub-contract works.  List on a separte 

sheet showing the various items and their 

individual costs only give lumpsum here (If 

none, write NIL)

Item 1

A4

ATTENDANCE: Allow sum for attendance 

to other specialists e.g. Electrical, Building 

management, etc.

Item 1

A5

DOCUMENTATION: Sum for Completion 

documents: Comprising Workshop drawings, 

manufacturer's technical product catalogues, 

users manuals, maintenance manuals, as 

installed drawings, test certificates, etc. { 

NOTE: Penultimate Valuation will not be 

paid until these are fully availed & signed 

off by the engineer }

Item 1

A6

TESTING & COMMISSIONING: Sum 

for Testing and commissioning of the entire 

installations set complete with all 

accessories, interconnections, controls, BMS 

link & activation and the necessary 

programing.

Item 1

A7

TRAINING: Sum for Training of client 

personel / users ( At least 5No Staff for 

1Week )

Item 1

 Costs (Kshs) 
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ITEM DESCRIPTION UNIT QTY  Rates (Kshs.)   Costs (Kshs) 

A8

DLP SUM: Sum for 12 months 

comprehensive maintenance from date of 

practical completion i.e. for maintainance and 

replacement of consumables such as blown 

out devices

Item 1

A9

FACTORY INSPECTION: Allow for the 

factory material Pre-Shipment inspection and 

approvals (Lifts) for 2No Project managers 

2No Client and 2No Engineers. The cost 

shall cover Air Flight, accomodation, meals 

and subsistence allowance as per SRC 

guidelines for Directors Range

Item 1

A10 Preliminaries and General Conditions Item 1

A11              1,500,000 

A12 TOTAL Exclusive of VAT

A13
Add: 16% VAT including all PC sums & 

Contingencies

A14
TOTAL Inclusive OF VAT c/f to Form of 

Tender

Contingency
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